



Invitation for Bids

IFB No: 13,15 & 21 /PMC/082-083

(First Date of publication: 2082/10/23 (6th Feb 2026))

Pokhara Metropolitan City, Office of Municipal Executive, Newroad, Pokhara invites online bids under e-procurement system for Goods (S.N. 8) & works (Remaining Others) from eligible bidders for the execution of Projects mentioned below:-

| S. No. | IFB No. | Description and location of work | Estimate Amount without VAT and with PS (NRs) | Bid Document Fee (NRs) | Bid Security Amount (NRs) | Bid Security Validity Period |
|--------|--------------------|--|---|------------------------|---------------------------|------------------------------|
| 1 | 13.3/PMC-Re/082-83 | Construction of Thuldhunga Water Supply Project, PMC-22 (Contract ID: 30/PMC-Re/NCB/W/Purbadhar/082-83) | 8,86,8460 | 3,000 | 2,50,000 | 120 days |
| 2 | 15.8/PMC-Re/082-83 | Culvert Construction Works at Gaighat Shantitole Road, PMC-01 (Contract ID: 42/PMC-Re/SQ/W/Purbadhar/082-83) | 10,34,444.49 | 1,000 | 30,000 | 75 days |
| 3 | 21.1/PMC/082-83 | Concreting and Slab Construction of Various Roads and Drains within Ward 5, PMC-5 (Contract ID: 68/PMC/SQ/W/Purbadhar/082-83) | 15,79,706.30 | 1,000 | 45,000 | 75 days |
| 4 | 21.2/PMC/082-83 | Resealing Works of Various Roads within Ward-5, PMC-5(Contract ID: 69/PMC/NCB/W/Purbadhar/082-83) | 26,56,399.90 | 3,000 | 75,000 | 120 days |
| 5 | 21.3/PMC/082-83 | Construction of Dharapani Culvert, Drain at Parsyang and Upgrading of Road from Thulipokhari West, PMC-05 (Contract ID: 70/PMC/SQ/W/Purbadhar/082-83) | 17,24,828.37 | 1,000 | 49,000 | 75 days |
| 6 | 21.4/PMC/082-83 | Upgrading of Road from Shanti Maidan-Khadka Gau-Deumadi, PMC-28 (Contract ID: 71/PMC/NCB/W/Purbadhar/082-83) | 22,16,727.92 | 3,000 | 62,500 | 120 days |
| 7 | 21.5/PMC/082-83 | Maintenance and Resealing of Various Roads within Ward-10, PMC-10 (Contract ID: 72/PMC/NCB/W/Purbadhar/082-83) | 62,04,922.62 | 3,000 | 1,75,000 | 120 days |
| 8 | 21.6/PMC/082-83 | Procurement and Supply of Fabricated Steel Parts for Steel Truss Bridge, PMC-32(Contract ID: 73/PMC/SQ/G/Purbadhar/082-83) | NA | 1,000 | 37,000 | 75 days |
| 9 | 21.7/PMC/082-83 | Upgrading and Black Topping of Roads from Baduwa Phat-Machari-kahu Danda, PMC-11(Contract ID: 74/PMC/NCB/W/Purbadhar/082-83) | 62,00,316.97 | 3,000 | 1,75,000 | 120 days |
| 10 | 21.8/PMC/082-83 | Upgrading of Dandagau-Thumka Road, PMC-32 (Contract ID: 75/PMC/NCB/W/Purbadhar/082-83) | 26,59,182.74 | 3,000 | 75,000 | 120 days |
| 11 | 21.9/PMC/082-83 | Upgrading of Road at Machhapuchhre Marga, Sahari Swasthe Kendra to Tallo Pipaldali and Chahari Tole, PMC-17 (Contract ID: 76/PMC/NCB/W/Purbadhar/082-83) | 29,25,570.06 | 3,000 | 82,500 | 120 days |
| 12 | 21.10/PMC/082-83 | Upgrading of Various Roads and Drains within Ward 2, PMC-2 (Contract ID: 77/PMC/NCB/W/Purbadhar/082-83) | 22,02,820.57 | 3,000 | 62,500 | 120 days |
| 13 | 21.11/PMC/082-83 | Upgrading of Roads within Ward-19, PMC-19 (Contract ID: 78/PMC/NCB/W/Purbadhar/082-83) | 23,93,774.28 | 3,000 | 68,000 | 120 days |
| 14 | 21.12/PMC/082-83 | Upgrading of Road from Dhobi Gaunda-Bagar Chowk along with Footpath and Drain, PMC-1(Contract ID: 79/PMC/SQ/W/Purbadhar/082-83) | 17,79,381.02 | 1,000 | 49,000 | 75 Days |
| 15 | 21.13/PMC/082-83 | Construction of Jestha Nagarik Multipurpose Covered Hall, PMC-19(Contract ID: 80/PMC/NCB/W/Shaharibikash/082-83) | 62,02,889.68 | 3,000 | 1,75,000 | 120 days |
| 16 | 21.14/PMC/082-83 | Upgrading of Kasyar Ghat Asare Chautaro Road, PMC-21 (81/PMC/NCB/W/Purbadhar/082-83) | 44,27,659.19 | 3,000 | 1,25,000 | 120 days |
| 17 | 21.15/PMC/082-83 | Construction of Truss Building at Pardi Ma Bi, PMC-17(82/PMC/SQ/W/Purbadhar/082-83) | 13,27,675.13 | 1,000 | 37,500 | 75 days |

Pre- Bid Meeting, Submission and Opening

| Contract No. | Pre-Bid Meeting | | Submission of Bid | | Opening of Bid | |
|---|-------------------|------|------------------------------|-------|------------------------------|------|
| | Date | Time | Date | Time | Date | Time |
| For NCB (S.N. 4,5,6,7,9,10,11,12,13,15, 16) | February 22, 2026 | 1.00 | 09 th March, 2026 | 12:00 | 09 th March, 2026 | 1:00 |
| For SQ (S.N.3,8,14,17), For Rebid SQ (S.N.2) & | - | - | 22 nd Feb, 2026 | 12:00 | 22 nd Feb, 2026 | 1:00 |



Pokhara Metropolitan City
Office of Municipal Executive
Newroad, Pokhara



| For Rebid NCB (S.N.1) | | | | | |
|---|--|------------------------|----------------------------|----------------------------|----------------------------|
| Bank Name | Name of Office | Office Code No. | Revenue Account No. | Revenue Shirsak No. | Deposit Account No. |
| Rastriya Banijya Bank, Prithivi Chowk Branch, Kaski | Pokhara Metropolitan City .Office of Municipal Executive, Newroad | 80439201300 | 3020100301010002 | 14229 | 3020100303000002 |

1. Tender Procedures shall follow Public Procurement Act (1st Amendment, 2073) and Public Procurement Regulation (14th Amendment, 2082).
2. Bidders shall download the bidding documents and submit their bids electronically through e-procurement section of PPMO's website <http://bolpatra.gov.np/egp>, as specified in the Bidding data sheet for provision of E-Bidding.
3. A new firm established by any person or manager of a firm or company that is blacklisted according to PPA will be ineligible to submit bids.
4. For further information, please refer to the PPMO's website as prescribed above. Any amendment in the notice or bid documents will be posted in notice board of this office or PPMO's website.

Nabin Gautam
Engineer