



Pokhara Metropolitan City
Office of Municipal Executive
Newroad, Pokhara



Invitation for Bids

IFB No: 39/PMC/082-083

(Date of Publication: 2083/02/08 (22nd May 2026))

Pokhara Metropolitan City, Office of Municipal Executive, New-road, Pokhara invites Online Bids (for S.N. 1 to 12) under e-procurement system for Works and Goods stated below from eligible bidders for the execution of Projects mentioned below: -

S. No.	IFB No.	Description and location of work	Estimate Amount without VAT and with PS (NRs)	Bid Document Fee (NRs)	Bid Security Amount (NRs)	Bid Security Validity Period
1	39.1/PMC/082-83	Construction of Historical Matepani Kuwa and Upgradation of Road, PMC-12 (Contract ID: 135/PMC/NCB/W/Purbadhar/082-83)	26,58,029.87	3,000	70,000	120 days
2	39.2/PMC/082-83	Upgrading of JataSankhar Mandir, PMC-26 (Contract ID: 136/PMC/NCB/W/Saharibikash/082-83)	44,29,035.40	3,000	1,10,000	120 days
3	39.3/PMC/082-83	Construction of Gita Mandir Dharmashala, Ward No.11, PMC-11(Contract ID: 137/PMC/NCB/W/Saharibikash /082-83)	88,63,243.26	3,000	2,25,000	120 days
4	39.4/PMC/082-83	Construction of Begnas Taal Foot Trail, PMC-31 (Contract ID: 138/PMC/NCB/W/Saharibikash/082-83)	44,29,891.39	3,000	1,15,000	120 days
5	39.5/PMC/082-83	Construction of Sarangi Park, PMC-18 (Contract ID: 139/PMC/NCB/W/Saharibikash/082-83)	61,56,901.81	3,000	1,75,000	120 days
6	39.6/PMC/082-83	Upgrading of Shivalaya Damside Road, PMC-31, (Contract ID: 140/PMC/NCB/W/Purbadhar/082-83)	22,16,556.04	3,000	60,000	120 days
7	39.7/PMC/082-83	Procurement, Supply and Installation of E-Attendance Machine for Health Department, PMC (Contract ID: 141/PMC/SQ/G/Swasthe/082-83)	NA	1,000	45,000	75 days
8	39.8/PMC/082-83	Upgrading of Thulo Dahar Ward Office Road, PMC-33 (Contract ID: 142/PMC/NCB/W/Saharibikash/082-83)	27,94,409.96	3,000	70,000	120 days
9	39.9/PMC/082-83	Upgrading of Deurali Madan Ashrit Road, PMC-20 (Contract ID: 143/PMC/NCB/W/Purbadhar/082-83)	26,59,876.24	3,000	65,000	120 days
10	39.10/PMC/082-83	Upgrading of Road from Highway to Masinabagar, PMC-25 (Contract ID:144/PMC/NCB/W/Purbadhar/082-83)	22,16,222.52	3,000	60,000	120 days
11	39.11/PMC/082-83	Upgrading of drain from Nepal Bank Ltd to Shrestha Drug Concern, PMC - 03 (Contract ID: 145/PMC/NCB/W/Purbadhar/082-83)	25,04,217.16	3,000	70,000	120 days
12	39.12/PMC/082-83	Upgrading of Kunakhet Chowk Aagetari Road PMC-20 (Contract ID:146/PMC/NCB/W/Purbadhar/082-83)	25,71,186.67	3,000	70,000	120 days

Pre- Bid Meeting, Submission and Opening

Contract No.	Pre-Bid Meeting		Submission of Bid		Opening of Bid	
	Date	Time	Date	Time	Date	Time
For NCB (S.N. 1,2,3,4,5,6,8,9,10,11,12)	1 st June, 2026	1.00	12 th June, 2026	12:00	12 th June, 2026	1:00
For SQ (7)	-	-	29 th May, 2026	12:00	29 th May, 2026	1:00
Bank Name	Name of Office		Office Code No.	Revenue Account No.	Revenue Shirsak No.	Deposit Account No.
Rastriya Banijya Bank, Prithivi Chowk Branch, Kaski	Pokhara Metropolitan City, Office of Municipal Executive, Newroad		80439201300	3020100301010002	14229	3020100303000002



Pokhara Metropolitan City

**Office of Municipal Executive
Newroad, Pokhara**



1. Tender Procedures shall follow Public Procurement Act (2nd Amendment Ordinance, 2083) and Public Procurement Regulation (14th Amendment, 2082).
2. Bidders shall download the bidding documents and submit their bids electronically through e-procurement section of PPMO's website <http://bolpatra.gov.np/egp>, as specified in the Bidding data sheet for provision of E-Bidding.
3. A new firm established by any person or manager of a firm or company that is blacklisted according to PPA will be ineligible to submit bids.
4. For further information, please refer to the PPMO's website as prescribed above. Any amendment in the notice or bid documents will be posted in notice board of this office or PPMO's website.

Chief Administrative Officer