



**Pokhara Metropolitan City**  
**Office of Municipal Executive**  
**Newroad, Pokhara**



**Amendment Notice for**

**Request for Bids for the Procurement of Works Published on Below Mentioned Different Dates**

**First Amendment Notice Publication Date: 20 May 2026 17:00**

This is to notify that we have issued herewith the First Amendment based on the ordinance published on date 2083-01-17 on 2<sup>nd</sup> Amendment of Public Procurement Act 2063 on the Invitation for Bids for the Procurement of below mentioned Works issued in PPMO on below mentioned dates for different projects running under Pokhara Metropolitan City, Office of Municipal Executive, Pokhara. The details of bid amendment can be obtained from the PPMO website [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp).

S.N.	Name of Project/Contract ID	IFB No	Date of Publication of Bid	Amended Date of Bid Submission	Amended Date of Bid Opening
1.	Upgrading of Himali Marga Patyani Chowk Marga, PMC - 26 (Contract ID:125/PMC/NCB/W/Purbadhar/082-83)	35.1/PMC/082-83	29-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
2.	Upgrading of Remaining Section of Road from Gudhetole Baraldanda Ramche to Jaldhare, PMC - 26 (Contract ID: 126/PMC/NCB/W/Purbadhar/082-83)	35.2/PMC/082-83	29-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
3.	Upgrading of Road and drain from Thuli Pokhari - Habaldhar Chautari to Shahar Dahar, PMC - 19 (Contract ID: 127/PMC/NCB/W/Purbadhar/082-83)	35.3/PMC/082-83	29-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
4.	Upgrading of Tallakot Chapali Thok Road,	35.4/PMC/082-83	29-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00



**Pokhara Metropolitan City**  
**Office of Municipal Executive**  
**Newroad, Pokhara**



S.N.	Name of Project/Contract ID	IFB No	Date of Publication of Bid	Amended Date of Bid Submission	Amended Date of Bid Opening
	PMC - 19 (Contract ID: 128/PMC/NCB/W/Purbadhar/082-83)				
5.	Upgrading of Roads from Amala Bisaune Maidan Haripau Keure, PMC - 16 (Contract ID: 129/PMC/NCB/W/Purbadhar/082-83)	35.5/PMC/082-83	29-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
6.	Upgrading of Harpan - Tamagi - Viewpoint Road, PMC - 23 (Contract ID: 120/PMC/NCB/W/Purbadhar/082-83)	34.1/PMC/082-83	17-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
7.	Construction of footpath at Jalpa Marga, PMC - 08 (Contract ID: 123/PMC/NCB/W/Purbadhar/082-83)	34.4/PMC/082-83	17-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
8.	Upgrading of Paiyu Chautari Tarebhir Road, PMC- 22 (Contract ID: 124/PMC/NCB/W/Purbadhar/082-83)	34.5/PMC/082-83	17-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
9.	Upgrading of Barpauwa Road, PMC-33 (Contract ID: 36/PMC-Re/NCB/W/Purbadhar/082-83)	15.2/PMC-Re/082-83	30-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
10.	Upgrading of Jamunebot Singarebaas - Pyuridovan Road, PMC - 33 (Contract ID: 99/PMC-Re/NCB/W/Purbadhar/082-83)	27.3/PMC-Re/082-83	30-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
11.	Upgrading of Amchuti Chautaro - Bhattethar Road, PMC - 26 (Contract ID: 100/PMC-Re/NCB/W/Purbadhar/082-83)	27.4/PMC-Re/082-83	30-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00



**Pokhara Metropolitan City**  
**Office of Municipal Executive**  
**Newroad, Pokhara**



S.N.	Name of Project/Contract ID	IFB No	Date of Publication of Bid	Amended Date of Bid Submission	Amended Date of Bid Opening
12.	Construction of Lekhnath Viewpoint Park, PMC-29 (Contract ID:105/PMC-Re/NCB/W/Saharibikash/082-83)	29.3/PMC-Re/082-83	30-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00
13.	Conservation Works of Kamal Pokhari, PMC - 13 (Contract ID: 106/PMC-Re/NCB/W/Shaharibikash/082-83)	29.4/PMC-Re/082-83	30-04-2026 00:00	01-06-2026 12:00	01-06-2026 13:00

.....

Chief Administrative Officer