



Pokhara Metropolitan City

Office of Municipal Executive

Newroad, Pokhara
Gandaki Province, Nepal



Extension of Deadline

Date of Publication: 18th May 2026

For the provision Public Procurement Act 2063 and Public Procurement Regulations 2064, this is to notify all the Bidders for the contract as follows, with deadline of submission of bids on 18th May 2026 12:00 as published on different dates on National Daily, the deadline of submission of bids have been extended to 25th May 2026 12:00.

1. Upgrading of Harpan - Tamagi - Viewpoint Road, PMC - 23 (Contract ID:120/PMC/NCB/W/Purbadhar/082-83)
2. Construction of footpath at Jalpa Marga, PMC - 08 (Contract ID: 123/PMC/NCB/W/Purbadhar/082-83)
3. Upgrading of Paiyu Chautari Tarebhir Road, PMC- 22 (Contract ID: 124/PMC/NCB/W/Purbadhar/082-83)
4. Upgrading of Barpauwa Road, PMC-33 (Contract ID:36/PMC-Re/NCB/W/Purbadhar/082-83)
5. Construction of Lekhnath Viewpoint Park, PMC-29 (Contract ID:105/PMC-Re/NCB/W/Saharibikash/082-83)
6. Conservation Works of Kamal Pokhari, PMC - 13 (Contract ID: 106/PMC-Re/NCB/W/Shaharibikash/082-83)
7. Upgrading of Amchuti Chautaro - Bhattethar Road, PMC - 26 (Contract ID: 100/PMC-Re/NCB/W/Purbadhar/082-83)
8. Upgrading of Jamunebot Singarebaas - Pyuridovan Road, PMC - 33 (Contract ID: 99/PMC-Re/NCB/W/Purbadhar/082-83)

.....
Chief Administrative Officer