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Invitation for Bids
Pokhara Metropolitan City

Office of Municipal Executive
Urban Resilience and Livability Improvement Project (URLIP)
Project Implementation Unit (P1U)
Simalchaur, Kaski, Gandaki Province

Date of Publication: 10th September 2026

Loan/Grant No. and Title: 4433-NEP(COL) / 0927-NEP(SF),

Urban Resilience and Livability Improvement Project (URLIP)
Contract No. and Title: URLIP/PKR/CWO07
Name of Sub-Project: POKHARA: EMERGENCY OPERATIONS CENTER

Deadline for Submission of Bids: 13th October 2026, NST 12:00 Hours

1.

The Government of Nepal (GoN) has received financing from the Asian Development Bank (ADB) toward the
cost of Urban Resilience and Livability Improvement Project (URLIP). Part of this financing will be used for
payments under the Contract named above. Bidding is open to Bidders from eligible source countries of ADB.

The Pokhara Metropolitan City, Pokhara Metropolitan City Office, Urban Resilience and Livability
Improvement Project (URLIP), Project Implementation Unit (PIU), Gandaki, Kaski (“the Employer”)
invites sealed bids from eligible Bidders for the construction and completion of POKHARA: EMERGENCY

OPERATIONS  CENTER (“the Works”).

Open competitive bidding — national advertisement will be conducted in accordance with ADB’s Single-
Stage: Two-Envelope (1s2e) procedure and is open to all Bidders from eligible countries as described in the
Bidding Document.

Only eligible Bidders with the following key qualifications defined in the Bidding Document may participate in
this bidding (refer to Section 3 for the complete details):

Minimum Average Annual Construction Turnover (as per section 3 of Bidding Document): NRs 468.00
million calculated as total certified payments received for contracts in progress or completed, within the last five
(5) years divided by five (5).

a) Financial Resources (as per section 3 of Bidding Document): Must demonstrate availability of Financial
Resources (less its financial obligations for current contract commitments), meets or exceeds the total
requirement for the subject contract, as detailed below:

Sole Bidder: NRs 72.00 million

Joint Venture

One partner must meet or exceed its required share of 40% NRs 28.8 million
Each partner must meet or exceed its required share of 25% NRs 18.0 million
The combined financial resources of the Joint Venture NRs 72.00 million

b) Contracts of Similar Size and Nature (as per section 3 of Bidding Document): NRs 261.00 million
e Participation as a contractor, Joint VVenture partner, or Subcontractor, in the following contracts that
have been satisfactorily completed between 1 January 2019 and bid submission deadline: Minimum
one contract, each of minimum NRs. 261.0 million (incl. of VAT).

e The similarity of the Bidder’s participation shall be based on

i) Construction of Building Works.
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5. To obtain further information and inspect the bidding documents, Bidders should contact:
Project Manager,
Pokhara Metropolitan City
Office of Municipal Executive
Urban Resilience and Livability Improvement Project (URLIP)
Project Implementation Unit (P1U),
Simalchaur, Kaski, Gandaki Province
Facsimile: +977-061-591356
Email: pmcurlip@gmail.com

6. A complete set of Bidding Documents may be purchased by eligible bidders from the Employer’s office at the
address specified below upon submission of a written application, along with a copy of the company/firm
registration certificate. In the case of a joint venture (JV), copies of the registration certificates of all company/firm
must also be submitted.

Pokhara Metropolitan City

Office of Municipal Executive

Urban Resilience and Livability Improvement Project (URLIP)
Project Implementation Unit (P1U),

Simalchaur, Kaski, Gandaki Province

Pay the non-refundable fee of NRs. 20,000 (Nepalese Rupees Twenty Thousand Only) either at the Revenue
Department of Pokhara Metropolitan City, Pokhara Metropolitan City Office, Gandaki, Kaski, or in the form of
a bank voucher deposited to the Employer’s Rajaswa (Revenue) account as specified below.

Name of the Bank: Rastriya Banijya Bank, Branch: Pritivi Chowk, Pokhara

Name of the Office: Pokhara Metropolitan City Office, Kaski

Office Account No.: 3020100301010002

Rajaswo Shirshak No.: 14229

Revenue Heading No.: Ga 1-1, Internal Revenue Account (Antrik rajaswo Khata)
Before: 12th Oct 2026, Within Office Hours.

The original bank voucher or official receipt for the payment of the bidding document fee shall be enclosed with
the Technical Bid.

7. Interested bidders shall submit their bids in paper-based form, delivered in sealed envelopes to the Employer’s
office at address as specified below on or before NST 12:00 Hours of 13th October 2026.

Pokhara Metropolitan City (Main Office Building)
Office of Municipal Executive
Nayabajar, Kaski

Technical Bids will be publicly opened in the presence of the Bidders’ designated representatives who chooses
to attend at the below mentioned address at NST 13:00 Hours of 13th October 2026.

Pokhara Metropolitan City (Main Office Building)
Office of Municipal Executive
Nayabajar, Kaski

8. The Employer will not be responsible for any costs or expenses incurred by bidders in connection with the
preparation or delivery of bids.
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Section 1: Instructions to Bidders

This section specifies the procedures to be followed by Bidders when preparing and submitting their Bids. Information
is also provided on the submission, opening, evaluation of bids, and award of contract.
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A. General

1. Scope of Bid

1.1 In connection with the Invitation for Bids (IFB) indicated in the Bid Data Sheet (BDS), the Employer, as
indicated in the BDS, issues this Bidding Document for the procurement of the Works as specified in
Section 6 (Employer’s Requirements). The name, identification, and number of contracts of this bidding
are provided in the BDS.

1.2 Throughout this Bidding Document,
(@) the term “in writing” means communicated in written form and delivered against receipt;

(b) except where the context requires otherwise, words indicating the singular also include the plural and
words indicating the plural also include the singular; and

(c) “day” means calendar day.

2.  Source of Funds

2.1 The Borrower or Recipient (hereinafter called “Borrower”) indicated in the BDS has applied for or received
financing (hereinafter called “funds”) from the Asian Development Bank (hereinafter called “ADB”) toward
the cost of the project named in the BDS. The Borrower intends to apply a portion of the funds to eligible
payments under the contract(s) for which this Bidding Document is issued.

2.2 Payments by ADB will be made only at the request of the Borrower and upon approval by ADB in accordance
with the terms and conditions of the Financing Agreement between the Borrower and ADB (hereinafter called
“Financing Agreement”), and will be subject in all respects to the terms and conditions of that Financing
Agreement. No party other than the Borrower shall derive any rights from the Financing Agreement or have any
claim to the funds.

3. Fraud and Corruption

3.1 ADB requires Borrowers (including beneficiaries of ADB-financed activity) and their personnel, as well as firms
and individuals participating in an ADB-financed activity, including but not limited to, Bidders, Suppliers, and
Contractors, agents, subcontractors, subconsultants, service providers, subsuppliers, manufacturers (including
their respective officers, directors, employees and personnel) under ADB-financed contracts to observe the
highest standard of ethics during the procurement and execution of such contracts in accordance with ADB’s
Anticorruption Policy (1998, as amended from time to time). In pursuance of this policy, ADB

(@) defines, for the purposes of this provision, the terms set forth below as follows:

(i) “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
anything of value to influence improperly the actions of another party;

(i) “fraudulent practice” means any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;

(iii) “coercive practice” means impairing or harming, or threatening to impair or harm, directly
or indirectly, any party or the property of the party to influence improperly the actions of a
party;

(iv) “collusive practice” means an arrangement between two or more parties designed to achieve
an improper purpose, including influencing improperly the actions of another party;

(v) ‘“abuse” means theft, waste, or improper use of assets related to ADB-related activity, either
committed intentionally or through reckless disregard;

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and Enforcement
Framework (as amended from time to time),, which violates ADB’s Anticorruption Policy,
including to (v) above and the following: failure to disclose and manage conflict of interest®

1 Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance
of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.
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obstructive practice, violations of debarment, retaliation against whistleblowers or witnesses,
and other violations of ADB’s Anticorruption Policy, including failure to adhere to the
highest ethical standard.

(b) will reject a proposal for award if it determines that the Bidder recommended for award or any of
its officers, directors, employees, personnel, subconsultants, subcontractors, service providers,
suppliers or manufacturers has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity violations in competing for the
Contract;

(c) will cancel the portion of the financing allocated to a contract if it determines at any time that
representatives of the Borrower or of a beneficiary of ADB financing engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practices or other integrity violations during the
procurement or the execution of that contract, without the Borrower having taken timely and
appropriate action satisfactory to ADB to remedy the situation, including by failing to inform
ADB in a timely manner at the time they knew of the integrity violations;

(d) will impose enforcement and disclosure actions on a firm or an individual, at any time, in
accordance with ADB’s Anticorruption Policy and Investigation and Enforcement Framework,,
including declaring ineligible, either indefinitely or for a stated period of time, to participate? in
ADB-financed, -administered, or -supported activities or to benefit from an ADB-financed, -
administered, or -supported contract, financially or otherwise, if it at any time determines that
the firm or individual has, directly or through an agent, engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity violations; and

(e) will have the right to require that a provision be included in Bidding document and in contracts
financed, administered, or supported by ADB, requiring Bidders, suppliers, and contractors,
consultants, manufacturers, service providers and other third parties engaged or involved in ADB-
related activities, and their respective officers, directors, employees and personnel, to permit ADB
or its representative to inspect the site and their assets, accounts and records and other documents
relating to the bid submission and contract performance and to have them audited by auditors
appointed by ADB.

3.2 All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and other third parties engaged
or involved in ADB-related activities, and their respective officers, directors, employees and personnel, are
required to cooperate fully in any investigation when requested by ADB to do so. As determined on a case by
case basis by ADB, such cooperation is set out in detail in the Investigation and Enforcement Framework.

3.3 All Bidders, consultants, contractors and suppliers shall require their officers, directors, employees, personnel,
and agents to ensure that, in its contracts with its subconsultants, Subcontractors and other third parties engaged
or involved in ADB-related activities, such subconsultants, Subcontractors and other third parties similarly are
required to cooperate fully in any investigation when requested by ADB to do so.

3.4 The Employer hereby puts the Bidder on notice that the Bidder or any Joint Venture partner of the Bidder (if
any) may not be able to receive any payments under the Contract if the Bidder or any of its Joint Venture partners,
as appropriate, is, or is owned (in whole or in part) by a person or entity subject to applicable sanctions.

3.5 Furthermore, Bidders shall be aware of the provisions stated in GCC 28.3 and 73.2(i).

4. Eligible Bidders

4.1 A Bidder may be a natural person, private entity, or government-owned enterprises subject to ITB 4.5—or any
combination of them with a formal intent to enter into an agreement or under an existing agreement in the form
of a Joint Venture. In the case of a Joint Venture:

€)) all partners shall be jointly and severally liable; and

(b) the Joint Venture shall nominate a Representative who shall have the authority to
conduct all business for and on behalf of any and all the parties of the Joint Venture
during the bidding process and, in the event the Joint Venture is awarded the Contract,

2 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity
(different names are used depending on the particular Bidding Document).
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4.2

4.3

4.4

4.5

4.6

4.7

during contract execution.

A Bidder, and all parties constituting the Bidder, shall have the nationality of an eligible country, in accordance
with Section 5 (Eligible Countries). A Bidder shall be deemed to have the nationality of a country if the Bidder
is a citizen or is constituted, incorporated, or registered, and operates in conformity with the provisions of the
laws of that country. This criterion shall also apply to the determination of the nationality of proposed
Subcontractors or Suppliers for any part of the Contract including related services.

A Bidder shall not have a conflict of interest. All Bidders found to have a conflict of interest shall be disqualified.
A Bidder may be considered to be in a conflict of interest with one or more parties in this bidding process if any
of, including but not limited to, the following apply:

(a) they have controlling shareholders in common; or
(b) they receive or have received any direct or indirect subsidy from any of them; or
(c) they have the same legal representative for purposes of this bid; or

(d) they have a relationship with each other, directly or through common third parties, that
puts them in a position to have access to material information about or improperly
influence the bid of another Bidder, or influence the decisions of the Employer
regarding this bidding process; or

(e) a Bidder participates in more than one bid in this bidding process, either individually
or as a partner in a Joint Venture, except for alternative offers permitted under ITB 13
of the Bidding Document. This will result in the disqualification of all Bids in which it
is involved. However, subject to any finding of a conflict of interest in terms of ITB 4.3
(a)—(d) above, this does not limit the participation of a Bidder as a Subcontractor in
another Bid or of a firm as a Subcontractor in more than one Bid; or

) a Bidder, Joint Venture partner, associate, parent company, or any affiliated entity,
participated as a Consultant in the preparation of the design or technical specifications
of the works that are the subject of the Bid; or

(9) a Bidder was affiliated with a firm or entity that has been hired (or is proposed to be
hired) by the Employer or Borrower as Project Manager for the Contract; or

(h) a Bidder would be providing goods, works, or nonconsulting services resulting from or
directly related to consulting services for the preparation or implementation of the
project specified in the BDS ITB 2.1 that it provided or were provided by any affiliate
that directly or indirectly controls, is controlled by, or is under common control with
that firm; or

(i) a Bidder that has a financial or familial relationship with the Employer’s personnel
including personnel of project implementing/executing agency, or of a recipient of a
part of the loan who: (i) are directly or indirectly involved in the preparation of the
Bidding Document or specifications of the contract, and/or the bid evaluation process
of such contract; or (ii) would be involved in the implementation or supervision of such
contract unless the conflict stemming from such relationship has been resolved in a
manner acceptable to ADB throughout the procurement process and execution of the
contract.

A firm will not be eligible to participate in any procurement activities under an ADB-financed, -administered, or
-supported project while under suspension or debarment by ADB pursuant to its Anticorruption Policy (see ITB
3), whether such debarment was directly imposed by ADB, or enforced by ADB pursuant to the Agreement for
Mutual Enforcement of Debarment Decisions. A bid from a suspended or debarred firm will be rejected and such
bid may be in breach of debarment conditions, thereby subject to further ADB’s investigation.

Government-owned enterprises in the Employer’s country shall be eligible only if they can establish that they
(i) are legally and financially autonomous, (ii) operate under commercial law, and (iii) are not a dependent
agency of the Employer.

A Bidder shall not be under suspension from Bidding by the Employer as the result of the execution of a Bid-
Securing Declaration.

Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer, as the Employer
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shall reasonably request.

4.8 Bidders shall be excluded if, by an act of compliance with a decision of the United Nations Security Council
taken under Chapter VII of the Charter of the United Nations, the Borrower’s country prohibits any import of
goods from, or payments to, a particular country, person, or entity in respect of goods or services originating in
that country. Where the Borrower’s country prohibits payments to a particular person or entity or for particular
goods or services by such an act of compliance, that firm shall be excluded.

5. Eligible Materials, Equipment, and Services

5.1 The materials, equipment, and services to be supplied under the Contract shall have their origin in eligible source
countries as defined in ITB 4.2 and all expenditures under the Contract will be limited to such materials,
equipment, and services. At the Employer’s request, Bidders may be required to provide evidence of the origin
of materials, equipment, and services.

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and equipment are mined, grown,
produced, or manufactured, and from which the services are provided. Materials and equipment are produced
when, through manufacturing, processing, or substantial or major assembling of components, a commercially
recognized product results that differs substantially in its basic characteristics or in purpose or utility from its
components.

B. Contents of Bidding Document

6. Sections of Bidding Document

6.1 The Bidding Document consists of Parts I, I1, and 111, which include all the sections indicated below, and should
be read in conjunction with any addenda issued in accordance with ITB 8.

PART I Bidding Procedures
e Section 1 Instructions to Bidders (ITB)
e Section2  Bid Data Sheet (BDS)
e Section 3 Evaluation and Qualification Criteria (EQC)
e Section 4 Bidding Forms (BDF)
e Section5  Eligible Countries (ELC)
PART Il Requirements
e Section 6 Employer’s Requirements (ERQ)
PART Il Conditions of Contract and Contract Forms
e Section7  General Conditions of Contract (GCC)
e Section 8 Particular Conditions of Contract (PCC) including attachments
e Section9  Contract Forms (COF)
6.2 The IFB issued by the Employer is not part of the Bidding Document.

6.3 The Employer is not responsible for the completeness of the Bidding Document and their addenda, if they were
not obtained directly from the source stated by the Employer in the IFB.

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications in the Bidding Document.
Failure to furnish all information or documentation required by the Bidding Document may result in the rejection
of the bid.

7. Clarification of Bidding Document, Site Visit, Pre-Bid Meeting

7.1 A prospective Bidder requiring any clarification on the Bidding Document shall contact the Employer in writing
at the Employer’s address indicated in the BDS or raise his inquiries during the pre-bid meeting if provided for
in accordance with ITB 7.4. The Employer will respond in writing to any request for clarification, provided that
such request is received prior to the deadline for submission of bids, within a period given in the BDS. The
Employer shall forward copies of its response to all Bidders who have acquired the Bidding Document in
accordance with ITB 6.3, including a description of the inquiry but without identifying its source. Should the
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Employer deem it necessary to amend the Bidding Document as a result of a request for clarification, it shall do
so following the procedure under ITB 8 and ITB 23.2.

The Bidder is advised to visit and examine the Site of Works and its surroundings and obtain for itself, on its
own risk and responsibility, all information that may be necessary for preparing the Bid and entering into a
contract for the construction of the Works. The costs of visiting the Site shall be at the Bidder’s own expense.

The Bidder and any of its personnel or agents will be granted permission by the Employer to enter its premises
and lands for the purpose of such visit, but only upon the express condition that the Bidder, its personnel, and
agents will release and indemnify the Employer and its personnel and agents from and against all liability in
respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other
loss, damage, costs, and expenses incurred as a result of the inspection.

The Bidder’s designated representative is invited to attend a pre-bid meeting, if provided for in the BDS. The
purpose of the meeting will be to clarify issues and to answer questions on any matter that may be raised at that
stage.

The Bidder is requested to submit any questions in writing, to reach the Employer not later than 1 week
before the meeting.

Minutes of the pre-bid meeting, including the text of the questions raised—without identifying the source—and
the responses given, together with any responses prepared after the meeting, will be transmitted promptly to all
Bidders who have acquired the Bidding Document in accordance with ITB 6.3. Any modification to the Bidding
Document that may become necessary as a result of the pre-bid meeting shall be made by the Employer
exclusively through the issue of an addendum pursuant to ITB 8 and not through the minutes of the pre-bid
meeting.

Nonattendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.

Amendment of Bidding Document

At any time prior to the deadline for submission of Bids, the Employer may amend the Bidding Document by
issuing addenda.

Any addendum issued shall be part of the Bidding Document and shall be communicated in writing to all who
have obtained the Bidding Document from the Employer in accordance with ITB 6.3.

To give prospective Bidders reasonable time in which to take an addendum into account in preparing their Bids,
the Employer may, at its discretion, extend the deadline for the submission of Bids, pursuant to ITB 23.2.

Preparation of Bids

Cost of Bidding
The Bidder shall bear all costs associated with the preparation and submission of its Bid, and the Employer

shall in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding
process.

Language of Bid

The Bid, as well as all correspondence and documents relating to the bid exchanged by the Bidder and the
Employer, shall be written in the language specified in the BDS. Supporting documents and printed
literature that are part of the Bid may be in another language provided they are accompanied by an accurate
translation of the relevant passages in the language specified in the BDS, in which case, for purposes of
interpretation of the Bid, such translation shall govern.

Documents Comprising the Bid

The Bid shall comprise two envelopes submitted simultaneously, one called the Technical Bid containing the
documents listed in ITB 11.2 and the other the Price Bid containing the documents listed in ITB 11.3, both
envelopes enclosed together in an outer single envelope.

The Technical Bid shall comprise the following:
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(&) Letter of Technical Bid;
(b) Bid Security or Bid-Securing Declaration, in accordance with ITB 20;
(c) alternative Bids, if permissible, in accordance with ITB 13;

(d) written confirmation authorizing the signatory of the Bid to commit the Bidder, in accordance
with ITB 21.2;

(e) documentary evidence in accordance with ITB 15, establishing the Bidder’s qualifications to
perform the contract if its Bid is accepted;

() Technical Proposal in accordance with ITB 16; and
(g) any other document required in the BDS.
The Price Bid Shall Comprise the following;
(@) Letter of Price Bid,
(b) completed Price Schedules, in accordance with ITB 12 and ITB 17,
(c) alternative price Bids, at Bidder’s option and if permissible, in accordance with ITB 13; and
(d) any other document required in the BDS.

In addition to the requirements under ITB 11.1, Bids submitted by a Joint Venture shall include a copy of the
Joint Venture Agreement entered into by all partners. Alternatively, a Letter of Intent to execute a Joint Venture
Agreement in the event of a successful Bid shall be signed by all partners and submitted with the Bid, together
with a copy of the proposed agreement.

Letters of Bid and Schedules

The Letters of Technical Bid and Price Bid, and Schedules, and all documents listed under Clause 11, shall be
prepared using the relevant forms in Section 4 (Bidding Forms), if so provided. The forms must be completed
without any alterations to the text, and no substitutes shall be accepted. All blank spaces shall be filled in with
the information requested and as required in the BDS.

Alternative Bids

Unless otherwise indicated in the BDS, alternative Bids shall not be considered. If permitted, the evaluation
method will be as specified in Section 3 (Evaluation and Qualification Criteria).

Unless otherwise indicated in the BDS, alternative times for completion shall not be considered. If permitted,
the evaluation method will be as specified in Section 3 (Evaluation and Qualification Criteria).

Unless otherwise indicated in the BDS, alternative technical solutions shall not be considered. If permitted to
submit alternative technical solutions for specified parts of the Works, such parts will be identified in the BDS
and described in Section 6 (Works’ Requirements). The method for their evaluation will be stipulated in Section
3 (Evaluation and Qualification Criteria.

Except as provided under ITB 13.3 above, Bidders wishing to offer technical alternatives to the requirements of
the Bidding Document must first price the Employer’s design as described in the Bidding Document and shall
further provide all information necessary for a complete evaluation of the alternative by the Employer, including
drawings, design calculations, technical specifications, breakdown of prices, and proposed construction
methodology and other relevant details. Only the technical alternatives, if any, of the Most Advantageous Bid
conforming to the basic technical requirements shall be considered by the Employer.).

Subcontractors

Unless otherwise stated in the BDS, the Employer does not intend for the contractor to execute any specific
elements of the Works through nominated Subcontractors.

If Subcontractors are proposed for any of the key activities listed in Section 3 (Evaluation and Qualification
Criteria) 2.4.2, they shall be considered as “Specialist Subcontractors” and shall meet qualification
requirements for the relevant key activities.

Documents Establishing the Qualifications of the Bidder
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To establish its qualifications to perform the Contract in accordance with Section 3 (Evaluation and Qualification
Criteria), the Bidder shall provide the information requested in the corresponding information sheets included in
Section 4 (Bidding Forms).

Domestic Bidders, individually or in Joint Ventures, applying for eligibility for domestic preference shall supply
all information required to satisfy the criteria for eligibility as described in ITB 36.

Documents Comprising the Technical Proposal

The Bidder shall furnish a Technical Proposal including a statement of work methods, equipment, personnel,
schedule as well as the bidder’s, environmental, health, and safety management plan (EHSMP) and other
environmental. Health, and safety (EHS) management documents required in the BDS commensurate with the
proposed scope of works, and any other information stipulated in Section 4 (Bidding Forms), in sufficient detail
to demonstrate the adequacy of the Bidders’ proposal to meet the work requirements and the completion time.

Bid Prices and Discounts

The prices and discounts quoted by the Bidder in the Letter of Price Bid and in the Schedules shall conform to
the requirements specified below.

The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling in prices for all items of
the Works, as identified in Section 4 (Bidding Forms). In case of admeasurement contracts, the Bidder shall fill
in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no rate or
price is entered by the Bidder will not be paid for by the Employer when executed and shall be deemed covered
by the rates for other items and prices in the Bill of Quantities. Unit rates and prices for all items of the Works
described in the Bill of Quantities shall be expressed in positive values. If unit rates and prices are expressed in
negative values, the bid will be rejected.

The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, excluding any discounts
offered. Absence of the total bid price in the Letter of Bid may result in the rejection of the Bid.

The Bidder shall quote any discounts and the methodology for their application in the Letter of Price Bid, in
accordance with ITB 12.1.

The prices shall be either fixed or adjustable as specified in the BDS.

(a) In the case of Fixed Price, prices quoted by the Bidder shall be fixed during the Bidder’s performance of
the contract and not subject to variation on any account. A Bid submitted with an adjustable price will be
treated as nonresponsive and rejected.

(b) In the case of Adjustable Price, prices quoted by the Bidder shall be subject to adjustment during the
performance of the contract to reflect changes in the cost elements such as labor, material, transport, and
contractor’s equipment in accordance with the provisions of the Conditions of Contract. A Bid submitted
with a fixed price will be treated as nonresponsive and be rejected. The Bidder shall furnish the indexes
and weightings for the price adjustment formulas in the Tables of Adjustment Data included in Section 4
(Bidding Forms) and the Employer may require the Bidder to justify its proposed indexes and weightings.
Any bid that omits indexes and weightings shall be subject to clarification with the Bidder.

If so indicated in ITB 1.1, bids are invited for individual contracts or for any combination of contracts (packages).
Bidders wishing to offer any price reduction for the award of more than one Contract shall specify in their bid
the price reductions applicable to each package, or alternatively, to individual Contracts within the package.
Price reductions or discounts shall be submitted in accordance with ITB 17.4, provided the Bids for all contracts
are submitted and opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the
date 28 days prior to the deadline for submission of bids, shall be included in the rates and prices and the total
bid price submitted by the Bidder.

Currencies of Bid and Payment
The currency(ies) of the Bid and payment shall be as specified in the BDS.

Bidders may be required by the Employer to justify, to the Employer’s satisfaction, their local and foreign
currency requirements, and to substantiate that the amounts included in the prices shown in the appropriate
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form(s) of Section 4, in which case a detailed breakdown of the foreign currency requirements shall be provided
by Bidders.

Period of Validity of Bids

Bids shall remain valid for the bid validity period specified in the BDS. The bid validity period starts from the
date fixed for the bid submission deadline date prescribed by the Employer in accordance with ITB 23.1. A bid
valid for a shorter period shall be rejected by the Employer as nonresponsive.

In exceptional circumstances, prior to the expiration of the bid validity period, the Employer may request Bidders
to extend the period of validity of their Bids. The request and the responses shall be made in writing. If a bid
security is requested in accordance with ITB 20, it shall also be extended 28 days beyond the deadline of the
extended bid validity period. A Bidder may refuse the request without forfeiting its bid security. A Bidder
granting the request shall not be required or permitted to modify its Bid.

Bid Security/ Bid-Securing Declaration

Unless otherwise specified in the BDS, the Bidder shall furnish as part of its Bid, in original form, either a Bid-
Securing Declaration or a bid security as specified in the BDS. In the case of a bid security, the amount and
currency shall be as specified in the BDS.
If a Bid-Securing Declaration is required pursuant to ITB 20.1, it shall use the form included in Section 4
(Bidding Forms). The Employer will declare a Bidder ineligible to be awarded a Contract for a specified period
of time, as indicated in the BDS, if a Bid-Securing Declaration is executed.
If a bid security is specified pursuant to ITB 20.1, the bid security shall be, at the Bidder’s option, in any of the
following forms:

@) an unconditional bank guarantee (hard copy of the bank guarantee or in the form of SWIFT

message MT760), or

(b) an irrevocable letter of credit, or

(c) a cashier’s or certified check all from a reputable source from an eligible country as described
in Section 5 (Eligible Countries). In the case of a bank guarantee, the bid security shall be
submitted either using the Bid Security Form included in Section 4 (Bidding Forms) or
another form acceptable to the Employer. The form must include the complete name of the
Bidder. The bid security shall be valid for 28 days beyond the original validity period of the
bid, or beyond any period of extension if requested under ITB 19.2.

Unless otherwise specified in the BDS, any Bid not accompanied by a substantially compliant bid security or
Bid-Securing Declaration, if one is required in accordance with ITB 20.1, shall be rejected by the Employer as
nonresponsive.

If a bid security is specified pursuant to ITB 20.1, the bid security of substantially nonresponsive Technical
Bids shall be returned before opening the Price Bids. The bid security of unsuccessful Bidders at Price Bid
Evaluation shall be returned promptly upon the successful Bidder’s furnishing of the Performance Security
pursuant to ITB 47.

If a bid security is specified pursuant to ITB 20.1, the bid security of the successful Bidder shall be returned
promptly once the successful Bidder has signed the Contract and furnished the required Performance Security.

.The bid security may be forfeited or the Bid-Securing Declaration executed, if

(@) notwithstanding ITB 25.3, a Bidder withdraws its bid during the period of bid validity specified by
the Bidder on the Letter of Bid, except as provided in ITB 19.2; or

(b) the successful Bidder fails to
(i)  sign the Contract in accordance with ITB 46;
(i)  furnish a Performance Security in accordance with ITB 47;
(iii) accept arithmetical corrections in accordance with ITB 33; or
(iv) furnish a domestic preference security, if applicable.
If the bid security is required as per ITB 20.1, the bid security of a Joint Venture shall be in the name of the
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Joint Venture that submits the Bid. If the Joint Venture has not been legally constituted at the time of bidding,
the bid security shall be in the name of any or all of the Joint VVenture partners. If the Bid- Securing Declaration
is required as per ITB 20.1, the Bid-Securing Declaration of a Joint Venture shall be in the name of the Joint
Venture that submits the Bid. If the Joint Venture has not been legally constituted at the time of bidding, the
Bid-Securing Declaration shall be in the names of all future partners as named in the letter of intent mentioned
inITB 4.1.

Format and Signing of Bid

The Bidder shall prepare one original set of documents comprising the Technical Bid and one original set of the
Price Bid as described in ITB 11 and clearly mark it “ORIGINAL-TECHNICAL BID and ORIGINAL PRICE
BID.” Alternative Bids, if permitted in accordance with ITB 13, shall be clearly marked “ALTERNATIVE.” In
addition, the Bidder shall submit copies of the Technical and Price Bid in the number specified in the BDS, and
clearly mark each of them “COPY.” In the event of any discrepancy between the original and the copies, the
original shall prevail.

The original and all copies of the Bid shall be typed or written in indelible ink and shall be signed by a person
duly authorized to sign on behalf of the Bidder. This authorization shall consist of a written confirmation as
specified in the BDS and shall be attached to the Bid. The name and position held by each person signing the
authorization must be typed or printed below the signature. If a Bidder submits a deficient authorization, the Bid
shall not be rejected in the first instance. The Employer shall request the Bidder to submit an acceptable
authorization within the number of days as specified in the BDS. Failure to provide an acceptable authorization
within the period stated in the Employer’s request shall cause the rejection of the Bid. If either the Letter of
Technical Bid or Price Bid or the Bid-Securing Declaration (if applicable) is not signed, the Bid shall be rejected.

Any amendments such as interlineations, erasures, or overwriting shall be valid only if they are signed or initialed
by the person signing the Bid.

Submission and Opening of Bids

Sealing and Marking of Bids

Bidders shall submit their Bids as specified in the BDS. Procedures for submission, sealing, and marking are as
follows:

(a) Bidders submitting Bids by mail or by hand shall enclose the original of the Technical Bid, the original
of the Price Bid, and each copy of the Technical Bid and each copy of the Price Bid, in separate sealed
envelopes, duly marking the envelopes as “ORIGINAL - TECHNICAL BID,” “ORIGINAL - PRICE
BID,” and “COPY NO... - TECHNICAL BID” and “COPY NO.... - PRICE BID.” These envelopes,
the first containing the originals and the others containing copies, shall then be enclosed in one single
envelope per set. If permitted in accordance with ITB 13, alternative Bids shall be similarly sealed,
marked and included in the sets. The rest of the procedure shall be in accordance with ITB 22.2 and
ITB 22.5.

(b) Bidders submitting Bids electronically shall follow the electronic bid submission procedures specified
in the BDS.

The inner and outer envelopes shall
(a) bear the name and address of the Bidder;
(b) be addressed to the Employer as provided in BDS 23.1;
(c) Dbear the specific identification of this bidding process indicated in BDS 1.1; and
(d) bear a warning not to open before the time and date for bid opening.

The outer envelopes and the inner envelopes containing the Technical Bid shall bear a warning not to open before
the time and date for the opening of Technical Bid, in accordance with ITB 25.1.

The inner envelopes containing the Price Bid shall bear a warning not to open until advised by the Employer in
accordance with ITB 26.7.

If all envelopes are not sealed and marked as required, the Employer will assume no responsibility for the
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misplacement or premature opening of the Bid.

Deadline for Submission of Bids
Bids must be received by the Employer at the address and no later than the date and time indicated in the BDS.
The Employer may, at its discretion, extend the deadline for the submission of Bids by amending the Bidding

Document in accordance with ITB 8, in which case all rights and obligations of the Employer and Bidders
previously subject to the deadline shall thereafter be subject to the deadline as extended.

Late Bids

The Employer shall not consider any Bid that arrives after the deadline for submission of bids, in accordance
with ITB 23. Any Bid received by the Employer after the deadline for submission of Bids shall be declared
late, rejected, and returned unopened to the Bidder.

Withdrawal, Substitution, and Modification of Bids

A Bidder may withdraw, substitute, or modify its Technical Bid or Price Bid after it has been submitted by
sending a written notice, duly signed by an authorized representative, and shall include a copy of the
authorization in accordance with ITB 21.2 (except for withdrawal notices, which do not require copies). The
corresponding substitution or modification of the Bid must accompany the respective written notice. All notices
must be

(a) prepared and submitted in accordance with ITB 21 and ITB 22 (except for withdrawal notices,
which do not require copies), and in addition, the respective envelopes shall be clearly marked
“WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;” and

(b) received by the Employer prior to the deadline prescribed for submission of Bids, in accordance
with ITB 23.
Bids requested to be withdrawn in accordance with ITB 25.1 shall be returned unopened to the Bidders.
No Bid may be withdrawn, substituted, or modified in the interval between the deadline for submission of Bids

and the expiration of the period of bid validity specified by the Bidder on the Letters of Technical Bid and Price
Bid or any extension thereof.

Bid Opening

The Employer shall open the Technical Bids in public at the address, on the date, and time specified in the BDS
in the presence of Bidders’ designated representatives and anyone who choose to attend. Any specific
electronic bid opening procedures required if electronic bidding is permitted in accordance with ITB 22.1,
shall be as specified in the BDS. The Price Bids will remain unopened and will be held in custody of the
Employer until the specified time of their opening. If the Technical Bid and the Price Bid are submitted together
in one envelope, the Employer may reject the entire Bid. Alternatively, the Price Bid may be immediately
resealed for later evaluation.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelope with the
corresponding Bid shall not be opened, but returned to the Bidder. No bid withdrawal shall be permitted unless
the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read out at
bid opening.

Second, outer envelopes marked “SUBSTITUTION” shall be opened. The inner envelopes containing the
Substitution Technical Bid and/or Substitution Price Bid shall be exchanged for the corresponding envelopes
being substituted, which are to be returned to the Bidder unopened. Only the Substitution Technical Bid, if any,
shall be opened, read out, and recorded. Substitution Price Bid will remain unopened in accordance with ITB
26.1. No envelope shall be substituted unless the corresponding substitution notice contains a valid authorization
to request the substitution and is read out and recorded at bid opening.

Next, outer envelopes marked “MODIFICATION” shall be opened. No Technical Bid and/or Price Bid shall be
modified unless the corresponding modification notice contains a valid authorization to request the modification
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and is read out and recorded at the opening of Technical Bids. Only the Technical Bids, both Original as well as
Modification, are to be opened, read out, and recorded at the opening. Price Bids, both Original as well as
Modification, will remain unopened in accordance with ITB 26.1.
All other envelopes holding the Technical Bids shall be opened one at a time, and the following read out and
recorded:

(@) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the presence of a bid security or Bid-Securing Declaration, if required; and

(d) any other details as the Employer may consider appropriate.
Only Technical Bids and alternative Technical Bids read out and recorded at bid opening shall be considered for
evaluation. Unless otherwise specified in the BDS, all pages of the Letter of Technical Bid are to be initialed by
at least three representatives of the Employer attending bid opening. No Bid shall be rejected at the opening of
Technical Bids except for late bids, in accordance with ITB 23.1.
The Employer shall prepare a record of the Technical bid opening, which shall include, as a minimum, the name
of the Bidder and whether there is a withdrawal, substitution, or modification; alternative bids; and the presence
or absence of a bid security or Bid-Securing Declaration, if one was required. The Bidders’ representatives who
are present shall be requested to sign the record. The omission of a Bidder’s signature on the record shall not
invalidate the contents and effect of the record. A copy of the record shall be distributed to all Bidders who
submitted Bids on time, and posted online when electronic bidding is permitted.
At the end of the evaluation of the Technical Bids, the Employer will invite bidders who have submitted
substantially responsive Technical Bids and who have been determined as being qualified for award to attend
the opening of the Price Bids. The date, time, and location of the opening of Price Bids will be advised in writing
by the Employer. Bidders shall be given reasonable notice of the opening of Price Bids.
The Employer will notify in writing Bidders who have been rejected for submitting nonresponsive Technical
Bids and return their Price Bids unopened together with their bid securities, before opening the Price Bids of the
substantially responsive Bidders.
The Employer shall conduct the opening of Price Bids of all Bidders who submitted substantially responsive
Technical Bids, and who passed the minimum MPC threshold, if applicable, in the presence of Bidders
representatives who choose to attend at the address, on the date, and time specified by the Employer. The
Bidder’s representatives who are present shall be requested to sign a register evidencing their attendance.
All envelopes containing Price Bids shall be opened one at a time and the following read out and recorded:

(@) the name of the Bidder;

(b) whether there is a modification or substitution;

(c) the Bid Prices, including any discounts and alternative offers; and

(d) any other details as the Employer may consider appropriate.
Only Price Bids discounts, and alternative offers read out and recorded during the opening of Price Bids shall be
considered for evaluation. Unless otherwise specified in the BDS, all pages of the Letter of Price Bid and Bill of
Quantities are to be initialed by at least three representatives of the Employer attending bid opening. No Bid
shall be rejected at the opening of Price Bids.
The Employer shall prepare a record of the opening of Price Bids that shall include, as a minimum, the name of
the Bidder, the Bid Price (per lot if applicable), any discounts, and alternative offers. The Bidders’
representatives who are present shall be requested to sign the record. The omission of a Bidder’s signature on
the record shall not invalidate the contents and effect of the record. A copy of the record shall be distributed to
all Bidders who submitted Bids on time, and posted online when electronic bidding is permitted.

Evaluation and Comparison of Bids
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Confidentiality

Information relating to the examination, qualification, evaluation, and comparison of Bids and recommendation
of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with such
process until information on the Contract award is communicated to all Bidders.

Any attempt by a Bidder to influence the Employer in the evaluation of the Bids or Contract award decisions
may result in the rejection of its Bid.

Notwithstanding ITB 27.2, from the time of bid opening to the time of Contract award, if any Bidder wishes to
contact the Employer on any matter related to the bidding process, it may do so in writing.

Clarification of Bids

To assist in the examination, evaluation, and comparison of the Technical Bids and Price Bids, and qualification
of the Bidders, the Employer may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification
submitted by a Bidder that is not in response to a request by the Employer shall not be considered. The
Employer’s request for clarification and the response shall be in writing. No change in the substance of the
Technical Bid or prices in the Price Bid shall be sought, offered, or permitted, except to confirm the correction
of arithmetic errors discovered by the Employer in the evaluation of the Price Bids, in accordance with ITB 34.
If a Bidder does not provide clarifications of its Bid by the date and time set in the Employer’s request for
clarification, its Bid may be rejected.

Qualification of the Bidder
The Employer shall determine to its satisfaction whether the Bidder meets the qualifying criteria specified in
Section 3 (Evaluation and Qualification Criteria).

The determination shall be based upon an examination of the documentary evidence of the Bidder’s
qualifications submitted by the Bidder, pursuant to ITB 15.1. Unless permitted in the BDS, the determination
shall not take into consideration the qualifications of other firms such as the Bidder’s subsidiaries, parent entities,
or affiliates.

An affirmative determination shall be a prerequisite for proceeding the next step of the evaluation process under
ITB 31. The Employer reserves the right to reject the bid of any Bidder found to be in circumstances described
in GCC 73.2(c). A negative determination shall result in disqualification of the Bid in which event the Employer
shall return the unopened Price Bid to the Bidder.

Deviations, Reservations, and Omissions
During the evaluation of Bids, the following definitions apply:
(@) “Deviation” is a departure from the requirements specified in the Bidding Document;

(b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the
requirements specified in the Bidding Document; and

(c) “Omission” is the failure to submit part or all of the information or documentation required in the
Bidding Document.

Determination of Responsiveness
The Employer shall examine the Technical Bid to confirm that all documents and technical documentation
requested in ITB 11.2 have been provided, and to determine the completeness of each document submitted.

The Employer shall confirm that the following documents and information have been provided in the
Technical Bid. If any of these documents or information is missing, the offer shall be rejected.
(@ Letter of Technical Bid,;

(b)  written confirmation of authorization to commit the Bidder;
(c) Bid Security or Bid-Securing Declaration, if applicable; and
(d)  Technical Proposal in accordance with ITB 16.

The Employer’s determination of a Bid’s responsiveness is to be based on the contents of the Bid itself, as
defined in ITB 11.



Bidding Document for URLIP/PKR/CWO07 Pokhara: Emergency Operations Center

31.4

31.5

31.6

32.
32.1

32.2

32.3

33.
33.1

33.2

34.

15

A substantially responsive Technical Bid is one that meets the requirements of the Bidding Document without
material deviation, reservation, or omission. A material deviation, reservation, or omission is one that,

(a) if accepted, would

(i) affect in any substantial way the scope, quality, or performance of the Works specified in the
Contract; or

(i) limit in any substantial way, inconsistent with the Bidding Document, the Employer’s rights
or the Bidder’s obligations under the proposed Contract; or

(b) ifrectified, would unfairly affect the competitive position of other Bidders presenting substantially
responsive Bids.

The Employer shall examine the technical aspects of the Bid submitted in accordance with ITB 16, Technical
Proposal, in particular, to confirm that all requirements of Section 6 (Employer’s Requirements) have been
met without any material deviation, reservation, or omission.

If a Bid is not substantially responsive to the requirements of the Bidding Document, it shall be rejected by
the Employer and may not subsequently be made responsive by correction of the material deviation,
reservation, or omission.

Nonmaterial Nonconformities

Provided that a Bid is substantially responsive, the Employer may waive any nonconformities in the Bid that do
not constitute a material deviation, reservation, or omission.

Provided that a Technical Bid is substantially responsive, the Employer may request that the Bidder submit the
necessary information or documentation, within a reasonable period of time, to rectify nonmaterial
nonconformities in the Technical Bid related to documentation requirements. Requesting information or
documentation on such nonconformities shall not be related to any aspect of the price of the Bid. Failure of the
Bidder to comply with the request may result in the rejection of its Bid.

Provided that a Technical Bid is substantially responsive, the Employer shall rectify quantifiable nonmaterial
nonconformities related to the Bid Price. To this effect, the Bid Price may be adjusted, for comparison purposes
only, to reflect the price of a missing or nonconforming item or component. The adjustment shall be made using
the methods indicated in Section 3 (Evaluation and Qualification Criteria).

Correction of Arithmetical Errors
During the evaluation of Price Bids, the Employer shall correct arithmetical errors on the following basis:

(@) Only for admeasurement contracts, if there is a discrepancy between the unit price and the total price
that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of the Employer there is an obvious misplacement of the
decimal point in the unit price, in which case the total price as quoted shall govern and the unit price
shall be corrected.

(b) Ifthereisan error in atotal corresponding to the addition or subtraction of subtotals, the subtotals shall
prevail and the total shall be corrected.

(c) |Ifthereis a discrepancy between the bid price in the Summary of Bill of Quantities and the bid amount
in item (c) of the Letter of Bid, the bid price in the Summary of Bill of Quantities will prevail and the
bid amount in item (c) of the Letter of Bid will be corrected.

(d) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures shall
prevail subject to (a), (b) and (c) above.

If the Bidder that submitted the Most Advantageous Bid does not accept the correction of errors, its bid shall be
disqualified and its bid security may be forfeited, or its Bid-Securing Declaration executed.

Conversion to Single Currency

34.1 For evaluation and comparison purposes, the currency(ies) of the Bid shall be converted into a single
currency as specified in the BDS.
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Domestic Preference
Unless otherwise specified in the BDS, domestic preference shall not apply.

Financial Evaluation

Provided that a Bid is substantially responsive with the technical evaluation in accordance with Section 3
(Evaluation and Qualification Criteria), the Employer will proceed with the detailed evaluation of financial
aspects. The Employer shall use the criteria and methodologies listed in this Clause. No other evaluation criteria
or methodologies shall be permitted.

To evaluate the Price Bid, the Employer shall consider the following:

(@) the bid price, excluding Provisional Sums and the provision, if any, for contingencies in the Grand
Summary, but including Daywork items, where priced competitively;

(b) price adjustment for correction of arithmetic errors in accordance with ITB 33.1;
(c) price adjustment due to discounts offered in accordance with ITB 17.4;
(d) price adjustment for nonmaterial nonconformities in accordance with ITB 32.3;

(e) converting the amount resulting from applying (a) to (c) above, if relevant, to a single currency in
accordance with ITB 34;

(F) assessment whether the bid is abnormally low in accordance with ITB 39; and

(g) application of all the evaluation factors indicated in Section 3 (Evaluation and Qualification Criteria).
The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of
execution of the Contract, shall not be taken into account in the bid evaluation.

If this Bidding Document allows Bidders to submit separate bids for different contracts (or lots), and the award
to a single Bidder of multiple contracts (or lots), the methodology to determine the Most Advantageous Bid
combinations, including any discounts offered in the Letter of Price Bid and Schedule, is specified in Section 3
(Evaluation and Qualification Criteria).

Lowest Evaluated Bid

The Employer will proceed with the comparison of the Bids prices amongst the substantially responsive bids.
The Bid with the lowest price will be determined as the Most Advantageous Bid.

Abnormally Low Bids

An abnormally low bid is one where the bid price, in combination with other elements of the bid, appears to be
so low that it raises concerns as to the capability of the Bidder to perform the contract for the offered bid price.

When the offered bid price of the Most Advantageous Bid appears to be abnormally low, the Employer shall
undertake a three-step review process as follows:

(@) identify abnormally low costs and unit rates by comparing them with the engineer’s estimates,
other substantially responsive bids, or recently awarded similar contracts;

(b) clarify and analyze the bidder’s resource inputs and pricing, including overheads, contingencies
and profit margins; and

(c) decide whether to accept or reject the bid.

With regard to ITB 38.2 (b) above, the Employer will seek a written explanation from the bidder of the reasons
for the offered bid price, including a detailed analysis of costs and unit prices, by reference to the scope, proposed
methodology, schedule, and allocation of risks and responsibilities. This may also include information regarding
the economy of the manufacturing process; the services to be provided, or the construction method to be used;
the technical solutions to be adopted; and any exceptionally favorable conditions available to the bidder for the
works, equipment or services proposed.

After examining the explanation given and the detailed price analyses presented by the bidder, the Employer
may:



Bidding Document for URLIP/PKR/CWO07 Pokhara: Emergency Operations Center

39.
39.1

39.2

40.
40.1

41.
41.1

42.
42.1

422

43.
43.1

43.2

433

44.
44.1

(&) accept the bid, if the evidence provided satisfactorily accounts for the low bid price and
costs, in which case the bid is not considered abnormally low;

(b) reject the bid if the evidence provided does not satisfactorily account for the low bid price,
and make a similar determination for the next ranked bid, if required.

Unbalanced or Front-Loaded Bids

If the Bid, which results in the Most Advantageous Bid, is seriously unbalanced or front loaded in the opinion
of the Employer, the Employer may require the Bidder to produce detailed price analyses for any or all items of
the Bill of Quantities, to demonstrate the internal consistency of those prices with the construction methods and
schedule proposed, as well as the pricing and sources of materials, equipment and labor.

After the evaluation of the information and detailed price analyses presented by the Bidder, the Employer may
as appropriate:

(@) accept the Bid; or

(b) accept the Bid, but require that the total amount of the Performance Security be increased at the expense
of the Bidder to a level sufficient to protect the Employer against financial loss in the event of default of
the successful Bidder under the Contract subject to ITB 47.2; or

(c) reject the Bid and make a similar determination for the next ranked bid

Employer’s Right to Accept Any Bid, and to Reject Any or All Bids

The Employer reserves the right to accept or reject any Bid, and to annul the bidding process and reject all Bids
at any time prior to contract award, without thereby incurring any liability to Bidders. In case of annulment, all
Bids submitted and specifically, bid securities, shall be promptly returned to the Bidders.

Award of Contract

Award Criteria

The Employer shall award the Contract to the Bidder whose offer has been determined in line with ITB 37 to
ITB 39 above to be the Most Advantageous Bid and is substantially responsive to the Bidding Document,
provided further that the Bidder is determined to be qualified to perform the Contract satisfactorily.

Notice of Intention for Award of Contract

If standstill provisions apply as specified in the BDS 44, the standstill period shall be defined in the BDS to
specify the duration subsequent to notification of intention for award of contract (before making the actual
contract award) within which any unsuccessful Bidder can challenge the proposed award

Prior to the expiration of the period of bid validity the Employer shall transmit the Notice of Intention for Award
of Contract using the form included in Section 9 (Contract Forms) to the successful Bidder, in writing.

Invitation to Finalization of the Draft Contract Before Notification of Award?

Prior to the expiration of the period of bid validity, the Employer shall invite the successful Bidder to finalize
the provisions of the draft contract, before issuing the Notification of Award through issuance of the Letter of
Acceptance.

Invitation for finalization of the draft contract shall be done through the issuance of the corresponding form in
Section 9 (Contract Forms) to the successful Bidder, in writing.

This step must be finalized as soon as possible, but no later than 14 days.

Standstill Period
The purpose of a standstill period is to allow unsuccessful bidders an opportunity to challenge an intended

3 The Employer may issue this invitation to finalization of the draft contract provisions. In parallel with the notice of intention for
award of contract i.e. at the commencement of the standstill period, if applicable

17
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contract award decision before the actual notification of award. If standstill provisions apply this shall be defined
in the BDS to specify the duration subsequent to notification of intention for award of contract (before issuing
the Notification of Award as per ITB 46) within which any unsuccessful bidder can challenge the proposed
award.

If standstill period applies, unsuccessful bidders may request a debriefing request during the standstill period.

In the event there are any complaints during the standstill period, prior to issuance of the Notification of Award,
it will be a condition that the Employer satisfactorily addresses the complaint. However, continuation of a
complaint shall not be a ground for the Employer not to proceed in accordance with ITB 45.

If the standstill period does not apply, upon notification of award through the issuance of a Letter of Acceptance
under ITB 45.1, unsuccessful Bidders may request in writing to the Employer for a debriefing seeking
explanations on the grounds on which their Bids were not selected. The Employer shall promptly respond in
writing and/or in a debriefing meeting to any unsuccessful Bidder who, after publication of contract award,
requests a debriefing.

Notification of Award

Prior to the expiration of the period of bid validity; and upon satisfactorily addressing any complaints received
during the standstill period, if applicable, and after finalization of the draft contract provisions, the Employer
shall transmit the Notification of Award through the issuance of a Letter of Acceptance using the form included
in Section 9 (Contract Forms) to the successful Bidder, in writing, that its Bid has been accepted, together with
the finalized contract, and a request to submit the Beneficial Ownership Disclosure Form providing additional
information on its beneficial ownership. The Beneficial Ownership Disclosure Form shall be submitted within
14 days of receiving this request

Until the formal contract is executed by the contracting parties, the notification of award through the issuance of
a Letter of Acceptance shall constitute a binding Contract between the Employer and the Contractor.

Within 2 weeks of the award of contract the Borrower shall publish in an English language newspaper or widely
known and freely accessible website the results identifying the bid and lot or package numbers, as applicable
and the following information:

i.  name of each Bidder who submitted a Bid;
ii.  bid prices as read out at bid opening;
iii.  name and evaluated prices of each Bid that was evaluated;
iv.  name(s) of Bidders whose bids were rejected and the reasons for their rejection; and

v.  name of the winning Bidder, and the price it offered, as well as the duration and summary scope
of the contract awarded.

vi.  successful Bidder’s Beneficial Ownership Disclosure Form.

Signing of Contract

The Employer shall send the successful Bidder the Contract Agreement together with or promptly after the
issuance of Letter of Acceptance.

Unless agreed otherwise between the parties, within 28 days of receipt of Contract Agreement, the successful
Bidder shall sign, date, and return it to the Employer.

Performance Security

Within 28 days of the receipt of notification of award through issuance of Letter of Acceptance from the
Employer, the successful Bidder shall furnish the Performance Security in accordance with the Conditions of
Contract, subject to ITB 39, using for that purpose the Performance Security Form included in Section 9
(Contract Forms), or another form acceptable to the Employer. If the bank issuing Performance Security is
located outside the Employer’s country, it shall be counter-guaranteed or encashable by a bank in the Employer’s
country.

Failure of the successful Bidder to submit the abovementioned Performance Security or to sign the Contract
Agreement shall constitute sufficient grounds for the annulment of the award and forfeiture of the bid security
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or execution of the Bid-Securing Declaration. In that event, the Employer may award the Contract to the next
ranked Bidder whose offer is substantially responsive and Most Advantageous Bid as determined by the
Employer to be qualified to perform the Contract satisfactorily.

47.3  The above provision shall also apply to the furnishing of a domestic preference security, if so required.

48.  Bidding-Related Complaints

48.1  The procedures for dealing with Bidding-Related Complaints arising out of this bidding process are specified in
the BDS.

19
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Section 2: Bid Data Sheet

This section consists of provisions that are specific to each procurement and supplement the information or requirements
included in Section 1 (Instructions to Bidders).

A. General

ITB1.1 The number of the Invitation for Bids (IFB) is: URLIP/PKR/CWQ7

ITB1.1 The Employer is: Pokhara Metropolitan City, Pokhara Metropolitan City Office, Urban
Resilience and Livability Improvement Project (URLIP), Project Implementation Unit
(PIU), Gandaki, Kaski

ITB 1.1 The name of the bidding process is: POKHARA: EMERGENCY OPERATIONS CENTER
The identification number of the bidding process is: URLIP/PKR/CWO07
The number and identification of lots comprising this bidding process is: None

ITB 2.1 The Borrower is: Government of Nepal

ITB 2.1 The name of the Project is: Urban Resilience and Livability Improvement Project
(URLIP)

B. Contents of Bidding Documents

ITB7.1

For clarification purposes only, the Employer’s address is:
Attention: Project Manager, Pokhara Metropolitan City, Pokhara Metropolitan City
Office, Urban Resilience and Livability Improvement Project (URLIP), Project
Implementation Unit (PIU)

City: Gandaki, Kaski
Country: Nepal

Telephone: +977-061-591356
E-mail: pmcurlip@gmail.com

Requests for clarification should be received by the Employer no later than: 14 days

ITB 7.4

/A Pre-Bid meeting shall take place.
Date: 22nd Sept 2026
Time: 13:00 Noon

Place: Urban Resilience and Livability Improvement Project (URLIP), Project
Implementation Unit (P1U), Office, Gandaki, Kaski

Note: - Note: Bidders who wish to participate virtually in the pre-bid meeting may submit
a request by email to pmcurlip@gmail.com. on or before 21st Sept 2026, 17:00 Hours
and the Employer will make the necessary arrangements.

C. Preparation of Bids

ITB 10.1

The language of the Bid is: English

ITB 11.2

The Technical Bid shall comprise the following:
The required forms and documents shall be part of technical bids.

20
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Pokhara: Emergency Operations Center

SN | Document Requirement Remarks
1. | Letter of Technical Bid Mandatory Hard Copy
2 Bid Security/Bank Mandatory Original Hard Copy
Guarantee
3. | Company registration Mandatory (equivalent | Hard Copy
Certificate document for Foreign
Bidders)
4. | VAT registration Certificate | Mandatory (for Hard Copy
Nepalese Bidders)
5. | Up to Date Business Mandatory (equivalent | Hard Copy
Registration (License) document for Foreign
Certificate Bidders)
6. | Tax Clearance Certificate Mandatory (for Hard Copy
of FY 2081/082 Nepalese Bidders)
7. | Power of Attorney of Bid Mandatory Hard Copy
signatory
8. | Bank Voucher/Cash Mandatory Original Hard Copy
Receipt for cost of bid
document
9. | Joint venture agreement Mandatory in case of Hard Copy
JV Bids Only
10. | Qualification Documents Mandatory Hard Copy (Form
mentioned in "Section
4 - Bidding Forms")
11. | Technical Proposal Mandatory Hard Copy (Technical
proposal as mentioned
in "Section 4 - Bidding
Forms"
Note:

a) The documents specified as “Mandatory” should be included in submission.

ITB 11.2(g) The Bidder shall submit with its Technical Bid the following additional documents:
Contractor must submit additional documents of Code of conduct (ESHS); Site-specific
Environmental, Health and Safety Management Plan (EHSMP).
ITB 11.3 The Price_Bid shall comprise the following: o
' The required forms and documents shall be part of price bids.
SN | Document Requirement Remarks
1. | Letter of Price Bid Mandatory Hard Copy
2. | Completed Bill of Mandatory Hard Copy
Quantities (BoQ) Forms
3. | Price Adjustment Table Mandatory Hard Copy
Forms
4. | Additional Documents Mandatory (If any) Hard Copy
specified in ITB 11.3 (d)
Note:
The documents specified as “Mandatory” should be included in submissions.
ITB 11.3(b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the
bid, including the priced Bill of Quantities for admeasurement contracts and Activity
Schedule for lump sum contracts: None
ITB 11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: None
ITB 12.1 The units and rates in figures entered into the Bill of Quantities and Daywork Schedule should
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be hand written on original bid response document. Bill of Quantities and Daywork Schedule
not presented accordingly may be considered non-responsive.

ITB 13.1 Alternative Bids shall not be permitted.

ITB 13.2 Alternative times for completion shall not be permitted.

ITB 134 Alternative technical solutions shall be permitted for the following parts of the Works: None.

ITB 14.1 The Employer does not intend for the contractor to execute any specific elements of the
Works through nominated subcontractors.

ITB 16.1 The Technical Proposal is expected to include as a minimum document as mentioned in
Section 4 (Technical Proposal) form.

ITB 17.5 The prices quoted by the Bidder shall be adjustable.

The formula for adjusting the prices and explanatory details are specified in the GCC Clause
54.1. Bidder shall fill out the Tables of Adjustment Data in Section 4 (Bidding Forms).

ITB 17.7 The Letter of Price Bid shall reflect total bid price in figures and in words, excluding any
' discounts offered. The total bid price shall include Provisional Sums and the 13% VAT.

ITB 18.1 The prices shall be quoted by the bidder and shall be paid in: Nepalese Rupees (NRs)

ITB 19.1 The bid validity period shall be 120 days.

ITB 20.1 The Bidder shall furnish a bid security in the amount of NRs. 6.50 million

ITB 20.2 The ineligibility period will be Not Applicable.

ITB 20.4 Subject to the succeeding sentences, any bid not accompanied by an irrevocable and callable
bid security shall be rejected by the Employer as nonresponsive. If a Bidder submits a bid
security that (i) deviates in form, amount, and/or period of validity, or (ii) does not provide
sufficient identification of the Bidder (including, without limitation, failure to indicate the
name of the Joint Venture or, where the Joint Venture has not yet been constituted, the names
of all future Joint Venture Partners), the Employer shall request the Bidder to submit a
compliant bid security within 14 days of receiving such a request. Failure to provide a
compliant bid security within the prescribed period of receiving such a request shall cause
the rejection of the Bid.

ITB21.1 In addition to the original Bid, the number of copies is: Two

ITB 21.2 The written confirmation of authorization to sign on behalf of the Bidder shall consist of:

i.  The name and description of the documentation required to demonstrate the authority off

the signatory to sign the Bid such as a Power of Attorney; and
In the case of Bids submitted by an existing or intended JV, an undertaking signed by all parties
(i) stating that all parties shall be jointly and severally liable, and (ii) nominating a
Representative who shall have the authority to conduct all business for and on behalf of any
and all the parties of the JV during the bidding process and, in the event the JV is awarded the

Contract, during contract execution.
ITB 21.2 The Bidder shall submit an acceptable authorization within 14 days.

D. Submission and Opening of Bids

ITB 22.1

Bidders shall submit their Bids as paper-based submissions.

ITB 22.1(a)

The Paper based bid submission procedures shall be as follows:
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i. Interested bidders may purchase the bidding document from the Employer's office as specified
in the Invitation for Bid (IFB).

ii. Bidders shall prepare their bids using the forms and formats provided in the bidding document
issued by the Employer.

iii. Bidders shall submit their bids in sealed envelopes to the Employer’s office on or before the
deadline specified in the IFB.

iv. The cost of the bidding document shall be deposited as specified in the IFB, and a copy of]
the bank deposit voucher/cash receipt/wire transfer document shall be enclosed with the bid.

V. The bidder may submit a bid as a single entity or as a joint venture (JV). In case of a JV, a
duly signed joint venture agreement shall be submitted along with the bid.

vi. All bidders (including all partners in case of JV) shall ensure that all required documents and
information are complete and up to date at the time of bid submission.

vii. The bid shall consist of two separate sealed envelopes clearly marked as “Technical Bid”
and “Price Bid”, which shall be enclosed within a single outer envelope.

viii. Bids must be properly signed, stamped, and accompanied by all required documents as
specified in the bidding document.

iX. Bidders may withdraw their bids by submitting a written notice duly signed by an authorized
representative prior to the deadline for submission.

X. Any bid received after the deadline for submission shall be rejected and returned unopened.
Xi. The Bidder shall meet the following requirements and conditions for submission of bids:
aa) The submitted bids shall be complete, legible, and properly bound.

bb). Bidders are fully responsible for the proper preparation and timely submission of their
bids, and the Employer shall not be held liable for any delay or misplacement.

\When a bidder submits a bid in paper-based form, it shall be deemed that the bidder has prepared
the bid after studying and examining the complete set of bidding documents, including
specifications, drawings, personnel requirements, equipment requirements, conditions off
contract, and contract forms.

ITB 22.1(h)

Electronic bidding submission procedures shall be: “not applicable”

ITB 23.1

For bid submission purposes only, the Employer’s address is:

Pokhara Metropolitan City (Main Office Building)
Office of Municipal Executive
Nayabajar, Kaski

The deadline for bid submission is:

Date: 13th October 2026
Time: 12:00 hours, NST

ITB 26.1

The opening of the Technical Bid shall take place at:

Pokhara Metropolitan City (Main Office Building)
Office of Municipal Executive
Nayabajar, Kaski

Date: 13th October 2026
Time: 13:00 Hours NST

ITB 26.1

Paper-Based Submission bid opening procedure shall be as follows:
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For bids submitted in accordance with ITB 23.1, the specific bid opening procedure shall be as
follows:

i. The Employer shall receive sealed bids up to the deadline specified in the bidding document.
The technical bids shall be opened on the specified date and time in the presence of the bidders’
representatives who choose to attend.

ii. The Employer shall conduct the opening of technical bids at the address, date, and time
specified in the bidding document.

iii. Bids marked as “WITHDRAWAL” shall not be opened and shall be returned unopened to
the bidder.

The technical bids shall be opened one by one and read out in accordance with ITB 26.

ITB 26.5 The Letter of Technical Bid and Schedules shall be initialed by Three (3) representatives of
the Employer attending the Bid opening.
ITB 26.10 The Letter of Price Bid and Schedules shall be initialed by Three (3) representatives of the

Employer attending the Bid opening

E. Evaluation and Comparison of Bids

ITB 29.2 The qualifications of other firms such as the Bidder’s subsidiaries, parent entities, or affiliates
shall not be permitted.

ITB 34.1 Not applicable.

ITB 35.1 Domestic preference shall not apply

ITB 44.1 Standstill provisions shall apply. The duration of standstill period will be 7 days from the date

of notice of intention for award of contract.

The Employer shall, at the start of the standstill period, notify in writing each Bidder that
submitted a bid, of its intention to award a contract to the successful bidder at the end of
standstill period. The notification using the form included in Section 9 (Contract Forms) shall
include the following information:

(@) the name of each Bidder who submitted a Bid;

(b) the bid prices as read out at bid opening;

(c) the name and evaluated prices of each Bid that was evaluated,

(d) the name of Bidders whose bids were rejected and the reasons for their rejection;
(e

) the name of the winning Bidder, and the price it offered, as well as the duration and
summary scope of the contract awarded; and

(f) astatement of the reason(s) the bid of the unsuccessful Bidder to whom the notification is
addressed was unsuccessful, unless the price information under (e) of this paragraph
already reveals the reason.

— ~—

F. Award of Contract

ITB 48.1

The procedures for Bidding-Related Complaints are referenced in the Procurement Directive for
ADB Borrowers. The Bidder should submit its complaint following these procedures, in writing,
to:
For the attention: S.D.E. Bimal Ranjan Karki

Title/position: Project Manager
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Employer: Pokhara Metropolitan City, Office of Municipal Executive, Urban Resilience and
Livability Improvement Project (URLIP), Project Implementation Unit (PIU)

E-mail address: pmcurlip@gmail.com

Fax number: +0977-061-591356
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Section 3: Evaluation and
Qualification Criteria
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1.

1.1

Qualification

Eligibility

Pokhara: Emergency Operations Center

Joint Venture

Requirement Single Submission
; All Partners Each One ;
Entit . Requirements
Y Combined Partner Partner q

1.1.1 Nationality

Nationality in accordance Must meet | Must meet Must meet Not Forms

with ITB 4.2. requirement | requirement | requirement | applicable |[ELI-1; ELI-2
with attachments

1.1.2 Conflict of Interest

No conflicts of interest in Must meet | Must meet Must meet Not Letter of

accordance with ITB 4.3. requirement | requirement | requirement | applicable Technical Bid

1.1.3 ADB Eligibility

Not having been declared Must meet | Must meet Must meet Not Letter of

ineligible by ADB, as described | requirement | requirement | requirement | applicable Technical Bid

inITB 4.4.

1.1.4 Government-Owned Enterprise

Bidder required to meet Must meet | Must meet Must meet Not Forms

conditions of ITB 4.5. requirement | requirement | requirement | applicable |[ELI-1; ELI-2
with attachments

1.1.5 United Nations Eligibility

Not having been excluded by an | Must meet | Must meet | Must meet Not Letter of

act of compliance with a United | requirement | requirement | requirement | applicable Technical Bid

Nations Security Council
resolution in accordance with
ITB 4.8.
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1.2  Historical Contract Nonperformance

1.2.1 History of Nonperforming Contracts

Joint Venture o
Requirement Single All Partners One Submission
- Requirements
Entity Combined | EACNPArmer | o ier a
Nonperformance of a contract? did Must meet | Must meet Must meet Not Form CON -1
not occur as a result of contractor requirement | requirement | requirement® | applicable
default since 1st Jan 2021.

2 Nonperformance, as decided by the Employer, shall include all contracts where, any of the two conditions* below have been met:

1) a) the contract was terminated for cause by the employer due to the contractor’s default(s) in fulfilling its obligations (including any
environmental, health, and safety (EHS) obligations),

and

b) the contractor did not challenge such termination and/or call of the performance security or employer’s claims, including referral
to the dispute resolution mechanism under the respective contract

or
c) contracts that were so challenged, but fully settled against the contractor.
OR
2) (a) the performance security was called partly or wholly,

or

(b) claims were made against the contractor by the employer due to the contractor’s default(s), which have led to works not being
completed, i.e. taking-over certificate not having been issued;

and
(c) the contractor did not challenge the call of the performance security or employer’s claims, including referral to the dispute
resolution mechanism under the respective contract

or

(d) contracts that were so challenged, but fully settled against the contractor as a result of the dispute resolution mechanisms.

In cases where challenged by the contractor, Nonperformance must be based on all information on fully settled disputes or litigation,
i.e., dispute or litigation that has been resolved in accordance with the dispute resolution mechanism under the respective contract
and where all appeal instances available to the Bidder have been exhausted.

® This requirement also applies to contracts executed by the Bidder as a Joint Venture partner.
1.2.2 Suspension Based on Execution of Bid-Securing Declaration

Joint Venture Submission
Requirements

Requirement Single Entity All Partners Each One
Combined Partner Partner
Not under suspension based Must meet Must meet Must meet Not Letter of
on execution of a Bid- requirement | requirement | requirement | applicable | Technical Bid
Securing Declaration
pursuant to ITB 4.6.

1.2.3 Pending Litigation and Arbitration

4 For example, non-performance should meet condition 1 or condition 2. Condition 1 within itself should meet 1a “and” 1b or 1c;
condition 2 within itself should meet 2a or 2b “and 2c or 2d.
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Pending litigation and arbitration criterion shall apply.?

Pokhara: Emergency Operations Center

Joint Venture

events impacting the net
worth and/or liquidity of the
bidder, if any, shall be treated
as resolved against the Bidder
and so shall in total not
represent more than Fifty (50)
percent of the Bidder’s net
worth calculated as the
difference between total assets
and total liabilities.

Requirement Single Entity Submission
All Partners Each One Requirements
Combined Partner Partner
All pending litigation, Must meet Not Must meet Not Form CON -1
arbitration or other material requirement applicable | requirement | applicable

1.3 Financial Situation

1.3.1 Historical Financial Performance

Joint Venture

required by the law of the
Bidder’s country, other
financial statements acceptable
to the Employer, for the last
five (5) years to demonstrate
the current soundness of the
Bidder’s financial position. As
a minimum, the Bidder’s net
worth for the last year
calculated as the difference
between total assets and total
liabilities should be positive.

. Single Entity Submission
Requirement All Partners PElratﬁZr Pgr?rfer Requirements
Combined
Submission of audited Must meet Not Must meet Not Form FIN — 1 with
financial statements or, if not requirement applicable | requirement | applicable attachments

1.3.2 Average Annual Construction Turnover

Joint Venture

Submission

i i i Requirements
Requirement Single Entity All Partners Each One q
Combined Partner Partner
Minimum average annual Must meet Must meet Must meet Must meet Form FIN —2
construction turnover of NRs. | requirement | requirement | 25% of the | 40% of the
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Pokhara: Emergency Operations Center

434.00 million calculated as
total certified payments
received for contracts in
progress or completed, within
the last five (5) years.

requirement

requirement

1.3.3 Financial Resources®

Requirement

Single
Entity

Joint Venture

All
Partners
Combined

Each
Partner

One
Partner

Submission
Requirements

For Single Entities

The Bidder must demonstrate that its
financial resources defined in Form
FIN — 3, Iess its financial obligations
for its major contract commitments as
defined in Form FIN — 4, meet or
exceed the total requirement for the
Subject Contract of NRs 72.00
million.

Must meet
requirement

Not
applicable

Not
applicable

Not
applicable

Form FIN -3
and
Form FIN -4

For Joint Ventures

(1) One partner must demonstrate that
its financial resources defined in
Form FIN — 3, less its financial
obligations for its own major
contract commitments as defined
in Form FIN — 4, meet or exceed
its required share of 40% (NRs
28.80 million) from the total
requirement for the Subject
Contract.

AND

Not
applicable

Not
applicable

Not
applicable

Must meet
requirement

Form FIN -3
and
Form FIN -4

(2) Each partner must demonstrate
that its financial resources
defined in Form FIN — 3, less its
financial obligations for its own
major contract commitments as
defined in Form FIN — 4, meet or
exceed its required share of 25%
(NRs. 18.0 million) from
the total requirement for the
Subject Contract.

AND

Not
applicable

Not
applicable

Must
meet
requireme
nt

Not
applicable

Form FIN -3
and
Form FIN -4

(3) The Joint Venture must

Not

Must meet

Not

Not

Form FIN —3
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Pokhara: Emergency Operations Center

demonstrate that the combined
financial resources of all partners
defined in Form FIN — 3, less all
the partners’ total financial
obligations for the contract
commitments as defined in Form
FIN — 4, meet or exceed the total
requirement for the Subject
Contract of NRs 72.00 million.

applicable

requirement

applicable

applicable

and
Form FIN -4

1.4  Construction Experience

1.4.1 Contracts of Similar Size and Nature

(a) Similar Size - Must be complied with by the Bidder?

Joint Venture Submission
Requirement Single Entity All Par_tners Each One Partner Requiremen
Combined Partner ts
Participation as a contractor, Joint Must meet Must meet Not Not applicable| Form EXP — 1
'Venture partner, or Subcontractor, in| requirement requirement | applicable
the following contracts that have been
satisfactorily completed® between 1st
January 2019 and bid submission
deadline:
Minimum One contract, each of
minimum NRs. 261.0 million (incl.
of VAT).
(b) Similar Nature - Must be complied with by the Bidder?
Participation and successfull Must meet Must meet Not Not Form EXP -1
implementation, as a contractor, Joint| requirement requirement applicable applicable

'Venture partner, or Subcontractor, in
the following technical requirements®,
between 1st January 2019 and bid
submission deadline:

Construction of Building Works.

a The criterion 1.4.1 (a) measures the bidder’s qualification to implement a contract of a specific size in monetary value,
regardless of the technical nature of it. The technical nature and similarity aspects shall be treated under 1.4.1 (b). For the
purposes of 1.4.1 (a) separate packages cannot be combined to meet the criterion and the criterion should be met under the
specified Minimum Number and Minimum Value for each contract. The recommended Minimum Number is one in most cases;
or can be increased to two in specific circumstances. The Minimum Value for each contract is recommended to be between
50% to 80% of the estimated contract value and may be increased in specific circumstances.

If the contract value is not in the specific currency, the exchange rate to be used to calculate the value of the contract shall be
the selling rate of the borrower’s central bank on the date of the contract signing.

b The requirement of “satisfactorily completed contract” shall meet the following submission requirements:
1. Signed Contract Agreement, and

2. Taking-Over Certificate or Contract Completion Cetrtificate or Performance Cetrtificate,

in sufficient detail to verify the contract name, value and completion time. If the documents are other than in English, an accurate
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certified translation of these documents in English shall be provided.
For contracts implemented by a Joint Venture contractor, if the Bidder comprises the same Joint Venture, the “Single Entity”
requirements will apply.

d i) The requirements under 1.4.1 (b) can be met under separate contracts and it is not a requirement to have completed all
requirements under a single contract.
ii) Each technical requirement must have been completed under a “single” contract.
iii) The Bidder shall submit evidence that the relevant technical requirement (e.g. Interim payment certificate, approval by the
Engineer (Project Manager), etc.) has been satisfactorily completed. It is not a requirement that the particular contract within
which the technical requirement has been implemented must have been substantially and/or satisfactorily completed yet.

¢ Specify major requirements in terms of any of the following: physical size, nature of works, complexity, methods, technology,
or other characteristics.
For contracts under which the Bidder participated as a Joint Venture partner or Subcontractor, only the Bidder’s share shall
be considered to meet this requirement.
For contracts implemented by a Joint Venture contractor, if the Bidder comprises the same Joint Venture, the “Single Entity”
requirements will apply.
The specified key technical requirements should define the similarity of contracts from a technical perspective and should
include only key and relevant items, which, if not complied with, should result in the disqualification of the bidder. Similarity
requirements may include experience in managing Environmental, Health, and Safety (EHS) including labor and working
conditions related risks and impacts, depending on the nature of the works, the package and the project.

1.4.2 Construction Experience in Specialized Key Activities which must be met by the Bidder

The Employer accepts any of the following activities to be subcontracted. They may be complied with by the Bidder
itself or by its proposed Specialist Subcontractor(s).

If any of the below technical requirements under 1.4.2 is/are to be undertaken by a Specialist Subcontractor, the
Employer shall require evidence of the subcontracting agreement from the Bidder. The experience of Specialist
Subcontractors shall be considered only for the following stipulated technical requirements and other aspects of
qualification criteria (e.g. value of contracts under 1.4.1 (a) and (b) above, and their financial resources, etc.) shall
not be added to and cannot be combined with those of the Bidder for purposes of qualification of the Bidder.

Single Entity or Joint Venture

Requirement Its Specialist or lts Submission
Subcontractors Specialist Requirements
Subcontractors
For the above or other contracts executed during the Must meet Must meet Form EXP —
period stipulated in 1.4.1, a minimum construction requirement requirement 2°

experience is required in the following key activities: ?

1. Bidder should have completed at least 1200.00
Cum. of Cement Concrete works (Grade M15 or
above Grade) within any one year.

2. Bidder should have completed at least 1,35,000.00
Kg of Reinforcement works within any one year.

@ The compliance requirement must meet as per above mentioned proposed works for each key activity that may be met by a specialist
subcontractor must define whether the requirement can only be met by a single specialist subcontractor or whether two or more specialist
subcontractors can jointly meet the requirement.

b Submission requirements: Form EXP — 2 shall be supported by documents such as Signed Contract Agreement, Taking-Over Certificate or
Contract Completion Certificate indicating the contract name, value, completion date (or percentage of substantial completion), activities
performed by Joint Venture partners, and other relevant details sufficient to demonstrate compliance with the requirements. If not
mentioned in work completion certificate not considered for evaluation.
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2. Evaluation

Pokhara: Emergency Operations Center

The evaluation methodology shall be to determine the Most Advantageous Bid.

The Most Advantageous Bid is the one that:

(1) is substantially responsive to the bidding document, and

(i) has the lowest evaluated cost.

2.1 Technical Evaluation

2.1.1 Determination of Substantial Responsiveness

Prior to financial evaluation, a determination of responsiveness shall be carried out in accordance with ITB 30 and
ITB 31. This determination may include the verification of the following criteria:

Criteria Compliance Documents
Submission
Requirement Single Entity or Joint Venture Requirements
Compliance with the requirement for a defined Must meet requirement without Technical
completion time (when no alternative completion material deviation, reservation, or Proposal
time is allowed). omission
Responsiveness of the bidder’s Environmental, Must meet requirement without Technical
Health, and Safety Management Plan (EHSMP) material deviation, reservation, or Proposal

to the requirements of the project Environmental
Management Plan (EMP).

omission

Responsiveness of the bidder’s proposal
demonstrating bidder’s approach to fulfilling the
50% local labor requirement?

Must meet requirement without
material deviation, reservation, or
omission

Technical Proposal

omission

Compliance with other sustainable procurement, Must meet requirement without Technical

if applicable. material deviation, reservation, or Proposal
omission

Other compliance requirements indicated in the Must meet requirement without Technical

Bidding Document. material deviation, reservation, or Proposal

If the technical proposal is declared not substantially responsive to the requirements of the Bidding Document, the
Bid shall be rejected, and it shall not be evaluated further. However, noncompliance with equipment requirements
described in Section 6 (Employer’s Requirements) shall not normally be a ground for bid rejection, and such
noncompliance will be subject to clarification during bid evaluation and rectification prior to contract award.
2.1.2 Completion Time

An Alternative Completion Time, if Permitted under ITB 13.2, will be evaluated as follows: Not
Applicable

2.1.3 Technical Alternatives
Technical Alternatives, if permitted under ITB 13.3, will be evaluated as follows: Not Applicable
2.2 Financial Evaluation

2.2.1 Detailed Financial Evaluation
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It is necessary to conduct a detailed price comparison on the following criteria described below in addition to the
criteria listed in ITB 36.2 (a—g), the evaluated bid price shall be determined using the following method:

2.2.1.1 Quantifiable Nonconformities and Omissions

Subject to ITB 17.2 and ITB 36.2, the evaluated cost of quantifiable nonconformities including omissions, is
determined as follows:

“Pursuant to ITB 32.3, the cost of all quantifiable nonmaterial nonconformities shall be evaluated, including
omissions in Daywork where competitively priced, but excluding omission of prices in the Bill of Quantities. The
Employer will make its own assessment of the cost of any nonmaterial nonconformities and omissions for the
purpose of ensuring fair comparison of Bids. "]

2.2.1.2 Domestic Preference

Not Applicable

2.2.1.2 Life Cycle Costs (for Financial Evaluation)

Not Applicable

2.3  Multiple Contracts

Not Applicable
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Section 4: Bidding Forms

This section contains the forms to be completed by the Bidder and submitted as part of its Bid.
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Letter of Technical Bid

The Bidder must accomplish the Letter of Bid on its letterhead clearly showing the Bidder’s complete name and
address.

DL | (<
OCB No.: URLIP/PKR/CWO07

To: Project Manager

Pokhara Metropolitan City

Office of Municipal Executive

Urban Resilience and Livability Improvement Project (URLIP)
Project Implementation Unit (P1U),

Simalchaur, Kaski, Gandaki Province

We, the undersigned, declare that:

(@)

(b)

(©)

(d)

(e)

(h)

We have examined and have no reservations to the Bidding Document, including Addenda issued in
accordance with Instructions to Bidders (ITB) 8.

We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and Investigation
and Enforcement Framework, both as amended from time to time.

We offer to execute in conformity with the Bidding Document the following Works: POKHARA:
EMERGENCY OPERATIONS CENTER.

Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of One Hundred Twenty
(120) days days starts from the date fixed for the bid submission deadline in accordance with ITB 23.1, and
it shall remain binding upon us and may be accepted at any time before the expiration of that period.

Our firm, including any Subcontractors or Suppliers for any part of the Contract, have nationalities from
eligible countries in accordance with ITB 4.2.

Our firm, Joint Venture partners, and Subcontractors or Suppliers, for any part of the contract who are named
in the Bid, do not have any conflict of interest in accordance with ITB 4.3.

If there is any conflict of interest, please state details:

(i)  Parties involved in the conflict of interest:

(ii) Details about the conflict of interest:

We are not participating, as a Bidder, either individually or as a partner in a Joint Venture, in more than one
Bid in this bidding process in accordance with ITB 4.3 (e), other than alternative offers submitted in
accordance with ITB 13.

Our firm, Joint Venture partners, members of our respective management and supervisory boards of directors,
proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract who are named
in the bid, consultants, manufacturers, and service providers, are not subject to, or not controlled by any entity
or individual that is subject to a suspension or a debarment imposed by the ADB or a debarment imposed by
the ADB in accordance with the Agreement for Mutual Enforcement of Debarment Decisions between the
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(i)

0)

)

(n)

ADB and other development banks.®

We have checked all the parties mentioned in the declaration above against ADB’s Publicly Disclosed
Debarment or Suspension Subregister accessed via https://sanctions.adb.org/.

Our firm, Joint Venture partners, members of our respective management and supervisory board of directors,
proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract who are named
in the bid, consultants, manufacturers, and service providers, are not suspended, debarred, declared ineligible,
or subject to any international sanctions by any international organization, multilateral development bank and
other donor agency.

If applicable, please state details:

Our firm, Joint Venture partners, members of our respective management and supervisory boards of directors,
proposed personnel, and parent company, in the last 10 years preceding the date of this letter of bid, have
never been convicted of any criminal offense, or been subjected to any criminal, civil, or administrative
orders, monitorship or enforcement actions, involving any integrity violation or on grounds comparable to
any integrity violation.

If applicable, please state details:

Our firm, Joint Venture partners, members of our respective management and supervisory boards of directors,
proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract who are named
in the bid, consultants, manufacturers, and service providers, can make and receive payments through the
international banking system or otherwise discharge the Employer’s obligation upon initiation of wire
transfer.

If unable to make or receive funds through the international banking system or otherwise discharge the
Employer’s obligation upon initiation of wire transfer, please state the details:

(i) Nature of the restriction:
(i) Jurisdiction of the restriction:
(iii)  Other relevant details:

Our firm, Joint Venture partners, members of our respective management and supervisory boards of directors,
proposed personnel, parent company, Subcontractors or Suppliers for any part of the contract who are named
in the bid, consultants, manufacturers, and service providers are not from a country which is prohibited to
export goods or services to, or receive any payments from the Employer’s country and/or are not prohibited
to receive payments for particular goods or services by the Employer’s country by an act of compliance with
a decision of the United Nations Security Council taken under Chapter VIl of the Charter of the United
Nations.

We have paid, or intend to pay, either directly or indirectly, the following commissions, gratuities, or fees
with respect to the bidding process or execution of the Contract:’

Name of Recipient Address Reason Amount

6 These institutions include African Development Bank, European Bank for Reconstruction and Development (EBRD), Inter-
American Development Bank (IADB), and the World Bank Group. According to paragraph 9 of the Agreement, other international
financial institutions may join upon the consent of all Participating Institutions and signature of a Letter of Adherence by the
international financial institution substantially in the form provided (Annex B to the Agreement). Upon adherence, such
international financial institution shall become a Participating Institution for purposes of the Agreement. Bidders are advised to
check www.adb.org/integrity for updates..

7 If none has been paid or is to be paid, indicate “None.”
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(0)

(r)

(8)

(u)

(v)

We understand that it is our obligation to notify the Employer of any changes in connection with the matters
described in paragraphs (f), (h), (i), (j), (k), (I), (m), and (n) of this Letter of Technical Bid.

[We are not a government-owned enterprise] / [We are a government-owned enterprise, but meet the
requirements of ITB 4.5]®

We have not been suspended nor declared ineligible by the Employer based on execution of a Bid-Securing
Declaration in accordance with ITB 4.6.

At any time following submission of our Bid, we shall permit and shall cause our Joint Venture partners,
directors, key officers, key personnel, associates, parent company, affiliates, or subsidiaries, including any
Subcontractors, consultants, subconsultants, manufacturers, service providers, or Suppliers for any part of
the contract to permit ADB or its representative to inspect our site, assets, accounts, and records and other
documents relating to the bid submission and to have them audited by auditors appointed by ADB. We
understand that failure of this obligation may constitute obstructive practice that may result in debarment
and/or contract termination.

Regardless of whether the contract will be awarded to us, we shall preserve all accounts, records, and other
documents related to bid submission for at least 5 years from the date of submission of the bid or the period
prescribed in applicable law, whichever is longer.

If we are awarded the contract, we shall preserve all accounts, records, and other documents related to the
procurement and execution of the contract for at least 5 years after completing the works contemplated in the
relevant contracts or the period prescribed in applicable law, whichever is longer.

If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with the
requirements set forth in Section 6 (Works’ Requirements) and our technical proposal, or as otherwise agreed
upon with the Employer.

We certify on behalf of the Bidder, that the information provided in the bid has been fully reviewed, given in
good faith, and to the best of our knowledge is true and complete. We understand that it is our obligation to
inform the Employer of any changes to the information as and when it becomes known to us. We understand
that any misrepresentation that knowingly or recklessly misleads, or attempts to mislead may lead to the
automatic rejection of the Bid or cancellation of the contract, if awarded; and may result in enforcement and
disclosure actions, in accordance with ADB’s Anticorruption Policy and Investigation and Enforcement
Framework, both as amended from time to time.

Name: [insert complete name of person signing the bid]

In the capacity of [insert legal capacity of person signing the bid]

Signed: [insert signature of person whose name and capacity are shown above]

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]

Date: [insert date of signing]

8 Use one of the two options as appropriate.
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Letter of Price Bid

The Bidder must accomplish the Letter of Price Bid on its letterhead clearly showing the Bidder’s complete name
and address.

Date:
OCB No.: URLIP/PKR/CWO07

To: Project Manager

Pokhara Metropolitan City

Office of Municipal Executive

Urban Resilience and Livability Improvement Project (URLIP)
Project Implementation Unit (P1U),

Simalchaur, Kaski, Gandaki Province

We, the undersigned, declare that:

(@)

(b)

(c)

(d)

(e)

(f)

(9)

(h)

(i)

We have examined and have no reservations to the Bidding Documents, including Addenda issued in
accordance with Instructions to Bidders (ITB) 8.

We acknowledge that we have read and understand ADB’s Anticorruption Policy (1998) and
Investigation and Enforcement Framework, both as amended from time to time.

We offer to execute in conformity with the Bidding Documents and the Technical Bid submitted for
the following Works. Procurement of Works for the POKHARA: EMERGENCY
OPERATIONS CENTER

The total price of our Bid, excluding any discounts offered in item (d) below is:

[amount in figures], and [amount of local currency in words], [amount in figures]

The total bid price from the Summary of Bill of Quantities should be entered by the bidder inside this box.
Absence of the total bid price in the Letter of Price Bid may result in the rejection of the bid.

The discounts offered and the methodology for their application are: [insert discounts and
methodology for their application if any]

Our Bid shall be valid for a period of 120 days starts from the date fixed for the bid submission
deadline in accordance with ITB 23.1, and it shall remain binding upon us and may be accepted at any
time before the expiration of that period.

If our Bid is accepted, we commit to obtain a performance security in accordance with the Bidding
Document.

We understand that this bid, together with your written acceptance thereof included in your
notification of award through the issuance of Letter of Acceptance, shall constitute a binding contract
between us, until a formal contract is prepared and executed.

We understand that you are not bound to accept the first-ranked bid or any other bid that you may
receive.
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()

(k)

()

At any time following submission of our Bid, we shall permit, and shall cause our Joint Venture
partners, directors, key officers, key personnel, associates, parent company, affiliates or subsidiaries,
including any Subcontractors, consultants, subconsultants, manufacturers, service providers or
Suppliers for any part of the contract to permit ADB or its representative to inspect our site, assets,
accounts, and records and other documents relating to the bid submission and to have them audited by
auditors appointed by ADB. We understand that failure of this obligation may constitute obstructive
practice that may result in debarment and/or contract termination.

Regardless of whether the contract will be awarded to us, we shall preserve all accounts, records, and
other documents related to bid submission for at least 5 years from the date of submission of the bid
or the period prescribed in applicable law, whichever is longer.

If we are awarded the contract, we shall preserve all accounts, records, and other documents related
to the procurement and execution of the contract for at least 5 years after completing the works
contemplated in the relevant contracts or the period prescribed in applicable law, whichever is longer.

(m) We confirm and stand by our commitments and other declarations made in connection with the

(n)

submission of our Letter of Technical Bid.

We certify on behalf of the Bidder, that the information provided in the bid has been fully reviewed,
given in good faith, and to the best of our knowledge is true and complete. We understand that it is
our obligation to inform the Employer of any changes to the information as and when it becomes
known to us. We understand that any misrepresentation that knowingly or recklessly misleads, or
attempts to mislead may lead to the automatic rejection of the Bid or cancellation of the contract, if
awarded; and may result in enforcement and disclosure actions, in accordance with ADB’s
Anticorruption Policy and Investigation and Enforcement Framework (both as amended from time to
time).

Name: [insert complete name of person signing the bid]

In the capacity of [insert legal capacity of person signing the bid]

Signed: [insert signature of person whose name and capacity are shown above]

Duly authorized to sign the Bid for and on behalf of [insert complete name of the Bidder]

Date: [insert date of signing]
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Bid Security

Bank Guarantee

[Bank’s name, and address of issuing branch or office]®

We have been informed that [name of the bidder] (hereinafter called “the Bidder”) has submitted to you its bid dated
[please specify] (hereinafter called “the Bid”) for the execution of [name of contract] under Invitation for Bids No. [please
specify] (“the IFB”).

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.

At the request of the Bidder, we [name of bank] hereby irrevocably undertake to pay you any sum or sums not exceeding
in total an amount of [amount in words] [amount in figures] upon receipt by us of your first demand in writing
accompanied by a written statement stating that the Bidder is in breach of its obligation(s) under the bid conditions,
because the Bidder

(@) has withdrawn its Bid during the period of bid validity specified by the Bidder in the Letter of Bid; or

(b) does not accept the correction of errors in accordance with the Instructions to Bidders (hereinafter “the
ITB”); or

(c) having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) fails
or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance security, in
accordance with the ITB, or (iii) fails or refuses to furnish the domestic preference security, if required.

This guarantee will expire (a) if the Bidder is the successful Bidder, upon our receipt of copies of the Contract Agreement
signed by the Bidder and the Performance Security issued to you upon the instruction of the Bidder; or (b) if the Bidder
is not the successful Bidder, upon the earlier of (i) our receipt of a copy of your notification to the Bidder of the name of
the successful Bidder, or (ii) 28 days after the expiration of the Bidder’s bid.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above on or
before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC Publication No.
758.10

[Authorized signature(s) and bank’s seal (where appropriate)]

9 All italicized text is for use in preparing this form and shall be deleted from the final document
10 Or the employer may use “Uniform Rules for Demand Guarantees (URDG) ICC Publication No. 458” as appropriate
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Bidder’s Qualification

To establish its qualifications to perform the contract in accordance with Section 3 (Evaluation and Qualification Criteria)
the Bidder shall provide the following information requested in the corresponding Information Sheets.

Form ELI — 1: Bidder’s Information Sheet

Information of the If the Bidder is a subsidiary or branch,
Bidder information of any parent company/companies

Full legal name(s)

Names
Full trading name(s) (if
any)
Registered address(es)
Trading address(es)
Addresses

Postal address(es) (if
different from trading
address)

Type of organization

Country of constitution/
incorporation/registration

Year of constitution/
incorporation/registration

Corporate or registration number

In case of a Joint Venture, legal name
of each partner

Bidder’s authorized representative
(name, address, telephone number(s),
fax number(s), e-mail address)

Attached are copies of the following documents.

1. Incase of asingle entity, articles of incorporation or constitution and company incorporation/registration of the legal
entity named above, in accordance with ITB 4.1 and ITB 4.2.

2. Authorization to represent the firm or Joint Venture named above, in accordance with ITB 21.2.

3. Incase of a Joint Venture, a letter of intent to form a Joint VVenture or Joint VVenture agreement, in
accordance with ITB 4.1.

4. Incase of a government-owned enterprise, any additional documents not covered under 1 above required to comply
with ITB 4.5.

5. Organizational chart and a list of Board of Directors. The successful Bidder shall provide additional information
on beneficial ownership, using the Beneficial Ownership Disclosure Form.
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Form ELI —2: Joint Venture Information Sheet

Each partner of the Joint Venture and Specialist Subcontractor must fill out this form separately.

Bidder’s legal name

Information of Joint If any Joint Venture Partner or Specialist
Venture Partner or Subcontractor is a subsidiary or branch,
Specialist Subcontractor information of any parent company/companies

Full legal name(s)

Names
Full trading name(s) (if
any)
Registered address(es)
Trading address(es)
Addresses

Postal address(es) (if
different from trading
address)

Type of organization

Country of constitution/
incorporation/registration

Year of constitution/
incorporation/registration

Corporate or registration number

Joint Venture Partner’s or Specialist
Subcontractor’s authorized
representative information (name,
address, telephone number(s), fax
number(s), e-mail address)

Attached are copies of the following documents.

1.  Articles of incorporation or constitution and company incorporation/registration of the legal entity named above, in
accordance with ITB 4.1 and ITB 4.2.

2. Authorization to represent the firm named above, in accordance with ITB 21.2.

3. Inthe case of a government-owned enterprise, documents establishing legal and financial autonomy and
compliance with commercial law, in accordance with ITB 4.5.

4.  Organizational chart and a list of Board of Directors. The successful Bidder shall provide additional
information on beneficial ownership, using the Beneficial Ownership Disclosure Form.
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Form CON - 1: Historical Contract Nonperformance

Each Bidder must fill out this form in accordance with Criteria 1.2.1 and 1.2.3 of Section 3 (Evaluation and
Qualification Criteria) to describe any history of nonperforming contracts and pending litigation or arbitration formally
commenced against it.

In case of a Joint VVenture, each Joint Venture Partner must fill out this form separately and provide the Joint Venture
Partner’s name:

Joint Venture Partner:

Choose one of the following:
o No nonperforming contracts.
o Below is a description of nonperforming contracts involving the Bidder (or each Joint Venture member

if Bidder is a Joint Venture).

[insert | Contract Identification: [indicate complete | [insert amount] [insert amount]

year] contract name/ number, and any other
identification)

Name of Employer: [insert full name]

Address of Employer: [insert
street/city/country]

Reason(s) for nonperformance: [indicate
main reason(s)]

Table 2: Pending Litigation and Arbitration

Choose one of the following:

o No pending litigation, arbitration or any other material events impacting the net worth and/or liquidity of
the bidder.

o Below is a description of all pending litigation, arbitration involving the Bidder or any other material
events impacting the net worth and/or liquidity of the bidder (or each Joint Venture partner if Bidder
is a Joint Venture).
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[insert
year]

Contract Identification, as applicable:
[indicate complete contract name/
number, and any other identification]

Name of Employer, parties involved in the
material events impacting the net worth

and/or liquidity of the bidder:
[insert full name]

Address of Employer, parties involved in
the material events impacting the net
worth and/or liquidity of the bidder:
[insert street/city/country]

Matter of Dispute:
[indicate full description of dispute]

Party who initiated the dispute:
[indicate “Employer” or “Contractor”]

Status: [indicate status of dispute]

Pokhara: Emergency Operations Center

[insert amount]

[insert amount]
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Form FIN — 1: Historical Financial Performance
Each Bidder must fill out this form.

In case of a Joint Venture, each Joint VVenture Partner must fill out this form separately and provide the Joint Venture
Partner’s name:

Joint Venture Partner:

Year 1: Year 2: Year 3: Year 4: Year 5:

Information from Balance Sheet

Total Assets (TA)

Total Liabilities (TL)

Net Worth=TA-TL
Current Assets (CA)
Current Liabilities (CL)
Working Capital = CA - CL

Most Recent Working Capital To be obtained for most recent year and carried forward to FIN —
3 Line 1; in case of Joint Ventures, to the corresponding Joint
Venture Partner’s FIN — 3.

Information from Income Statement

Total Revenues

Profits Before Taxes

Profits After Taxes

o Attached are copies of financial statements (balance sheets including all related notes and income statements) for the
last 5 years, as indicated above, complying with the following conditions:

1)  Unless otherwise required by Section 3 of the Bidding Document, all such documents reflect the financial
situation of the legal entity or entities comprising the Bidder and not the Bidder’s parent companies,
subsidiaries or affiliates.

2) Historical financial statements must be audited by a certified accountant.

3) Historical financial statements must be complete, including all notes to the financial statements.

Historical financial statements must correspond to accounting periods already completed and audited (no statements for
partial periods shall be requested or accepted).
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Form FIN — 2: Average Annual Construction Turnover
Each Bidder must fill out this form.

The information supplied should be the Annual Turnover of the Bidder or each partner of a Joint Venture for the total
certified payments received from the clients for contracts in progress or completed, converted to US dollars at the rate
of exchange at the end of the period reported.

In case of a Joint VVenture, each Joint Venture Partner must fill out this form separately and provide the Joint Venture
Partner’s name:

Joint Venture Partner:

Year Amount Currency Exchange Rate $ Equivalent
Year 1

\Year 2

\Year 3

Year 4

'Year 5

Average Annual Construction Turnover
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Form FIN - 3: Availability of Financial Resources

Pokhara: Emergency Operations Center

Bidders must demonstrate sufficient financial resources, usually comprising of Working Capital supplemented by
credit line statements or overdraft facilities and others to meet the Bidder’s financial requirements for its contract

commitments as defined in FIN-4, and the subject contract.

In case of a Joint Venture, each Joint Venture Partner must fill out this form separately and provide the Joint VVenture

Partner’s name:

Joint Venture Partner:

No.

Source of financing

Amount ($ equivalent)

Working Capital (to be taken from FIN — 1)

Credit Line"

. . b
Other Financial Resources

Total Available Financial Resources

2 A credit line is an unconditional and legally binding loan extended to a Bidder by a financial institution. The credit line must be free from
any pledge, encumbrance, or commitment to a third party or other transactions. Credit lines should be substantiated by a letter from the
bank issuing the line of credit.

b Other financial resources are financial assets not considered in the Working Capital. They are noncurrent assets (i.e., with a maturity
beyond a 12-month period) such as a loan and/or trade receivable, bank deposits, debt, or equity instruments (provided they are classified
as “available for sale” in the financial statements), and are free from any pledge or commitment to a third party and get their value from

contractual rights or ownership.

Employer may require the Bidder to provide the most recent unutilized balance (i.e. the amount currently available to
the Bidder) of the credit line, accompanied by a supporting letter from the issuing financial institution. Further
details on credit line requirements may be discussed and agreed upon during preparation of the Bidding Document

stage.
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Form FIN - 4: Financial Requirements for Major Contract Commitments

Bidders (or each Joint VVenture partner) should provide information on their commitments on all major contracts®* that have
been awarded?? after the deadline of the latest financial year for which the financial statements were submitted under Form FIN -
1.

In case of a Joint Venture, each Joint VVenture Partner must fill out this form separately and provide the Joint Venture Partner’s
name:

Joint Venture Partner:

3

4

Total Monthly Financial Requirements for Major Contract Commitments S

2 Values to be calculated from the letter of intent or letter of acceptance or the contract agreement. ($ equivalent based on the foreign
exchange rate as of the Base Dates of the respective contracts).

b Construction periods (Time for Completion) as defined in the respective contracts.

11 Major contracts mean contracts with a construction duration that is longer than 12 months.
12 For the purposes of this criterion, “awarded” shall mean: either letter of intent or letter of acceptance has been received, or
contract was signed.
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Form FIN — 5: Self-Assessment Tool for Bidder’s Compliance to Financial Resources (Criterion 1.3.3 of Section
3)

This form requires the same information submitted in Forms FIN — 3 and FIN — 4. All conditions of “Available Financial
Resources Net of Contract Commitments > Requirement for the Subject Contract” must be satisfied to qualify.

Form FIN — 5A: For Single Entities

(Name of Bidder)

Form FIN —5B: For Joint Ventures

For Joint Ventures: (A)

One Partner:

(Name of Partner)

Each Partner:

(Name of Partner 1)

(Name of Partner 2)

(Name of Partner 3)

D = Sum of available financial resources net of

All partners combined . .
P major contract commitments for all partners

Form FIN — 5 is made available for use by the Bidder as a self-assessment tool, and by the Employer as an evaluation
work sheet, to determine compliance with the financial resources requirement as stated in 2.3.3. Failure to submit Form
FIN — 5 by the Bidder shall not lead to bid rejection.
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Form EXP — 1: Contracts of Similar Size 1.4.1 (a) and Nature 1.4.1 (b)

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed Contract Agreement
or Certificate of Completion of the Works.

The exchange rate to be used to calculate the value of the contract for conversion to a specific currency shall be the
selling rate of the Borrower’s Central bank on the date of the contract.

Contract No. . . ... of...... Contract Identification
Award Date Completion Date
Total Contract Amount $

If partner in a Joint Venture or Subcontractor,
specify participation of total contract amount Percentof | Amount
Total

Employer’s name Address
Telephone number Fax number
E-mail

1.4.1 (a) Similar Size

Participation as a contractor, Joint Venture
partner, or Subcontractor, in the following
contracts that have been satisfactorily completed
between 1st January 2019 and bid submission
deadline:

Minimum One contract, each of minimum NRs.
261.0 million (incl. of VAT).

1.4.2 (b) Similar Nature

Participation and successful implementation, as
contractor,  Joint  Venture  partner, or|
Subcontractor, in the following technical
requirements, between 1st January 2019 and bid
submission deadline:

Construction of Building Works.

aBidder can submit separate forms corresponding to Similar Size (1.4.1 (a)) and Nature (1.4.1(b)) (if relevant)
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Form EXP - 2: Construction Experience in Key Activities

Fill out one (1) form per contract. Each contract shall be supported by documents such as Signed Contract
Agreement or Certificate of Completion of the Works.

Each Bidder must fill out this form.

If complied by Specialist Subcontractors, each Specialist Subcontractor must fill out this form and provide
the Specialist Subcontractor’s name:

Specialist Subcontractor:

Contract No. ..... of...... Contract Identification
Award Date Completion Date
Total Contract Amount $

If partner in a Joint Venture or Subcontractor,
specify participation of total contract amount | Percent of Total Amount

Employer’s name Address
Telephone number Fax
number

E-mail

For the above or other contracts executed
during the period stipulated in 2.4.1, a
minimum construction experience in the
following key activities:

1. Bidder should have completed at
least 1200.00 Cum. of Cement Concrete
works (Grade M15 or above Grade)
within any one year.

2. Bidder should have completed at
least 1,35,000.00 Kg of Reinforcement
works within any one year.
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Technical Proposal

The technical proposal is expected to include as a minimum information described in the following forms:

Q) Construction Management Strategy;

(i)  Construction Methods for Key Component;

(iii)  Construction Schedule;

(iv)  Quality Assurance and Quality Control;

(v)  Environmental, Health, and Safety Management Plan (EHSMP);
(vi)  Anticipated Risks Evaluation;

(vii)  Personnel and Organizational Chart;

(viii) Personnel;

(ix)  Equipment;

(x)  List of Subcontractors; and

(xi)  Local Participation Plan
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(i) Construction Management Strategy

The Bidder shall submit a construction management strategy that addresses as a minimum:

(@)
(b)
(©)
(d)
(€)
()

(9)

organizational arrangements for the construction management, including: team structure, roles and
responsibilities, interface arrangements, approval procedures, and quality assurance arrangements;
subcontractor selection and management;

obtaining and managing consents, permits, and approvals;

site setup including access, accommodation, welfare facilities, arrangement for plant and material
storage;

construction phasing proposals, including sequence of work and management of conflicting
activities;

ensuring that geotechnical investigations or other advance works meet the environmental, health,
and safety requirements; and

sustainability aspects demonstrating the Bidder’s approach and commitment to sustainable
construction practices (e.g., energy efficiency, reduction of wastage, material reduction, sources of
materials, and others).
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(i) Construction Methods for Key Component
Bidders shall provide typical method statements for the following key activities. Each method statement shall
describe the proposed approach to the construction activity, the level of staffing and experience, the safe system of

work, and the construction equipment to be used.
1.

2.
3.
4
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(iii) Construction Schedule

Bidders shall set out a work program for construction of the Works to be undertaken, including the mobilization
phase, showing identification of major milestones, and critical path. Detailed timetables may be submitted (as
appropriate) for the following aspects:

(a) Processes and deliverables needed to commence the Works;

(b) Execution of the Works within the Time for Completion, highlighting activities imposing constraints on the
construction sequence;

(c) Testing, commissioning, and handing over of the completed Works;

Work programs shall be submitted in paper (hard copy)

Programs must include milestones, when they are applicable,
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(iv) Quality Assurance and Quality Control

Bidders shall have to submit their approach and resources for the quality assurance procedure and quality control
process in connection with works and services to be executed under the Contract.

A draft quality management plan should be submitted as supporting documentation.
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(v) Environmental, Health, and Safety Management Plan (EHSMP)*3

The Bidder shall submit an outline Environmental, Health, and Safety Management Plan (EHSMP) commensurate
with the risks and impacts of the proposed works and activities as described in the EMP. These strategies and plans
shall describe in detail the actions, materials, equipment, management processes, and others that will be
implemented by the Contractor, and its subcontractors to avoid, minimize, and/or mitigate environmental, health,
and safety risks associated with implementing the projects activities throughout the project cycle.

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the contract and
EHS risks, including those as may be more fully described in Section 6 (Works’ Requirements).

The proposal shall also include details in relation to in-house policies and procedures acceptable to the
Employer for EHS management such as:

Grievance management for both contractor staff and any issues arising between contractor staff and
nearby community members

Performance monitoring system for contractor staff/ subcontractors/ suppliers/suppliers

Existence of an Ethics Charter.

Existence of a system for monitoring compliance with EHS commitments for the Bidder’s
Subcontractors and all its partners.

Existence of official company procedures for the management of the following relevant points:

O

O O OO OO O0OO0OO0oOO0OO0oOO0OO0

O

EHS resources and facilities and EHS monitoring system;

Project Areas management information (base camps, quarries, burrow pits, storage areas);
Health and Safety on worksites policy and related guidance;

Labor Management System;

Local recruitment and EHS training of local staff, subcontractors, and/or local partners;
Community stakeholder engagement practice;

Traffic management practice;

Hazardous products management practice;

Waste management practice;

Protection of water resources;

Biodiversity protection practices;

Site rehabilitation and revegetation practice;

Local cultural heritage protection practice;

Erosion and sedimentation practices; and

Control of infectious and communicable diseases (HIV/AIDS, malaria, COVID-19, and others)

Personnel management system: HR policies and procedures, including documented worker
grievance mechanisms and evidence of effective implementation (e.g., records of grievances
received and resolved).

System that executes and manages labor management policies and procedures day-to-day

Evidence of compliance reports to demonstrate implementation of the EMP or other EHS
management documents, audit report in past projects

The Bidder shall submit an outline Environmental, Health and Safety Management Plan (EHSMP)
commensurate with the risks and impacts of the proposed works and activities. These strategies and plans
shall describe in detail the actions, materials, equipment, management processes etc. that will be
implemented by the Contractor, and its subcontractors.

In developing these strategies and plans, the Bidder shall have regard to the EHS provisions of the contract and
EHS risks including those as may be more fully described in Section 6 (Employer’s Requirements).

13 For projects categorized as Category C for environment for which no EMP has been prepared, this subsection should be
omitted. EHSEHS
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(vi) Anticipated Risks Evaluation

The Bidder should submit a risk register identifying the hazards anticipated during the implementation of the
contract (e.g., geotechnical and subsurface risks).

For the key hazards ranked by impact, the risk register shall include a description of the hazard, an assessment of
the potential impact on EHS, cost, program or other, and the proposed mitigation strategy for each hazard.

59



Bidding Document for URLIP/PKR/CWO07 Pokhara: Emergency Operations Center

(vii)  Personnel and Organizational Chart

The Bidder shall describe the organization of its personnel (an organizational chart shall be provided) specifying
the number and specialties of each class of personnel.

For each key personnel, the Bidder shall specify the time periods and number of working days to perform each
activity under the works implementation phases.

Likewise, for each specialty, the Bidder shall describe the number of personnel and will show their input over the
time periods for the implementation of the Works.
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(viii)  Personnel Form PER
Form PER — 1: Proposed Personnel

Bidder should provide the details of the proposed personnel and their experience record in the relevant
Information Forms below for each candidate:

1. Title of position
Name

2. Title of position
Name

3. Title of position
Name

4. Title of position
Name

5. Title of position
Name

6. Title of position
Name

etc. Title of position
Name

Note: All titles of positions will be as listed in Section 6 (Employer’s Requirements).
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Form PER - 2: Resumé of Proposed Personnel

The Bidder shall provide all the information requested below. Use one form for each position.

Position
Personnel Full Legal Name Date of birth
information
Known as Place of Birth
Nationality Citizenship
Type of Government ID ID number
Attach a copy of ID to this form
Present Name of employer
employment
Address of employer
Telephone Contact (manager/personnel officer)
Fax E-mail
Job title Years with present employer

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.
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(ix) Equipment Form EQU
Equipment

The Bidder shall provide adequate information and details to demonstrate clearly that it has the capability to meet
the equipment requirements indicated in Section 6 (Employer’s Requirements), using the Forms below. A separate
Form shall be prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder.

Item of Equipment

Equipment Name of manufacturer Model and power rating
Information

Capacity Year of manufacture
Current Current location
Status

Details of current commitments

Source Indicate source of the equipment

[1 Owned [ Rented [] Leased [ Specially manufactured

Omit the following information for equipment owned by the Bidder.

Owner Name of owner

Address of owner

Telephone Contact name and title

Fax Telex

Agreements Details of rental/lease/manufacture agreements specific to the project
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(x) List of Subcontractors
Proposed Subcontractors for Major Works

The following Subcontractors and/or manufacturers are proposed for carrying out the major works.
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(xi) Local Participation Plan

Bidders are required to submit a Local Participation Plan demonstrating their commitment to employing the
minimum required local labor. This plan must include a narrative addressing the following areas, along with
supporting data submitted using the provided forms:

1. Execution and Sourcing Plan
o Description of the proposed approach to engage local labor across various project phases.
¢ Indicative sourcing plan showing potential sources of local labor (e.g., local communities and
employment agencies).
e Labor deployment plan (bidder may append a filled table following template provided below
Form LP1 along with any relevant supporting attachments)
o (others)

2. Stakeholder Roles and Responsibilities
o Identification of key stakeholders involved in implementing local participation (contractor,
subcontractors, and suppliers).
o Clear delineation of roles, responsibilities, and communication mechanisms among those
stakeholders to support effective coordination and monitoring.
o (others)

3. Risk and Contingency Planning
o Identification of potential risks (e.g., shortage of skilled labor, migration, or conflict with
agricultural seasons for example).
¢ Mitigation measures and contingency actions to ensure uninterrupted achievement of
participation targets.
o (others)

4. Organizational Arrangements
e Linkages to the bidder’s project organization chart, highlighting key positions to be filled by
local personnel.
o Designation of a responsible focal person or team for managing and reporting on local
participation.
o (others)

5. Local Job Creation
e Other local job creation proposals addressing the technical criteria; such as labor exceeding
mandatory requirements (e.g., 50%), gender-sensitive hiring, and increased usage of skilled

labor.

e Proposal for implementation (bidder may append a table including details using template
Form LP2).

e (others)

6. Skills Development

On-the-job training programs.

Structured training programs and workshops.
Knowledge transfer.

(others)

7. Monitoring and Reporting Mechanism
o Description of how progress toward local participation targets will be tracked, verified, and
reported during implementation.
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Pokhara: Emergency Operations Center

e Use of standard forms and periodic reporting consistent with contract requirements.

o (others)

Form LP1*

Category of Labor

Estimated Number
of Local Labor
(person-days)

Estimated Total
Labor (person-
days)

Percentage of
Local Labor

Remarks

Skilled Labor

Semi-skilled Labor

Unskilled Labor

Total

* Bidders may further attach a labor histogram or labor deployment schedule to support the data (see below).
The labor count should be limited to personnel deployed during construction activities, and should not

include any estimates pertaining to the defects notification period.
The bidder may further provide details of the labor engaged from the subcontractors and suppliers if

required.
Labor Histogram Template (Attachment to Form LP1)
Month Skilled | Skilled |Semi-skilled | Semi-skilled | Unskilled Unskilled Total %
(Local)* |(Foreign)*| (Local)* | (Foreign)* (Local)* (Foreign)* | Labor* |Local
Month 1
Month 2
Month 3
Month 4
Average/
Total
* Stated in person-days
Labor Deployment Schedule Template (Attachment to Form LP1)
Position Nationality | No. of Start | End Duration | % Local | Remarks
Personnel | Month | Month | (months) | Labor
Project Manager Foreign
Site Engineer Local
Foreman Local
Skilled Labor Local
(Mason)
Skilled Labor Local
(Carpenter)
Semi-skilled Labor | Local
Unskilled Labor Local
Equipment Operator | Foreign
Total
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Table A: Local Currency Payment

Pokhara: Emergency Operations Center

Table(s) of Adjustment Data

Bidder’s
g‘gg;( Deslgr(?e)t(ion Source of Index * B:rfg \égltze Proposed
P Weighting (coefficient)
Nonadjustabl — — a: 0.15
e
L: Labor “National Salary and Wage Rate 28 days prior to
Index”- Construction Labourer” deadline of b: 0.15 020
of Nepal Rastra Bank submission of bids |~ —— —
E: uipment National Wholesale Price Index — | 28 days prior to ¢ 015-020
quip “Transport Vehicles and deadline of
Machinery Goods” of Nepal submission of bids
Rastra Bank
M: Material . )
“National Wholesale Price 28 d(l?c/isliﬁggz"to d: 045-0.55
Index”- Construction Materials of submission of bids
Nepal Rastra Bank
Total 1.00
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10.

11.

Bill of Quantities

[Admeasurement Contract]

The Bill of Quantities shall be read in conjunction with the Instruction to Bidders, Conditions of Contract,
Specifications and Drawings.

The term "Engineer" mentioned herein after and in the Bill of Quantity and Specification represents the Project
Manager as stated in the General Condition of Contract (GCC) and Particular Condition of Contract (PCC).
The quantities given in the Bill of Quantities are estimated and provisional and are given to provide a common
basis for bidding. The basis of payment will be the actual quantities of work ordered and carried out as measured
by the Contractor and verified by the Engineer and valued at the rates and prices tendered in the priced Bill of
Quantities, where applicable, and otherwise at such rates and prices as the Engineer may fix within the terms
of the Contract.

For any item if the measurement is to be based on records made before and/or during construction, such
records shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out
any such work without the prior agreement of the Engineer, the Engineer may request the Contractor to carry
out investigations, where required, establishing evidence to confirm the extent of the work and the quantity,
certification for payment for such works shall be solely at the Engineer's discretion, which shall however be
exercised fairly. The cost of any such investigation shall be borne by the Contractor.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is otherwise provided
under the Contract, shall include all works necessary to complete the works ( including design of temporary
works, design of permanent works as necessary, preparation of working drawings, site survey, layout works,
etc.) including all constructional plant, labour, supply, transportation, supervision, materials, erection,
maintenance, testing, commissioning, insurance, profit, taxes and duties, together with all general risks,
liabilities and obligations set out or implied in the Contract. The above cost should be included in Contractor
guoted rate in respective item to be executed at the site.

The rates and prices shall be quoted entirely in Nepalese Rupees.

A rate or price shall be entered against each item in the Bill of Quantities, whether quantities are stated or not.
The cost of items against which the Contractor has failed to enter a rate or price shall be deemed to be covered
by other rates and prices entered in the Bill of Quantities.

The whole cost of complying with the provisions of the Contract shall be included in the items provided in the
priced Bill of Quantities, and where no items are provided the cost shall be deemed to be distributed among the
rates and prices entered for the related Items of Work

General directions and descriptions of work and materials are not necessarily repeated or summarized in the
Bill of Quantities. Where summaries of the work covered by the items are given work or in the preambles, they
are indicative only and the rates entered shall include for all ancillary work or materials not specifically stated
but implicit in the item of work. The Specification Clause references given in the parenthesis in each item of
the Bills of Quantities are for the convenience of bidders and generally refer to the principal relevant-
specification clause but do not necessarily represent the whole of the specification requirements for the work
required within the item. The presence of a Specification clause reference shall not in any way reduce the
Bidders' obligation to complete work in accordance with all the requirements of the Specification.

Each Provisional Sum shall only be used, in whole or in part, in accordance with the Engineer's instructions.
The total sum paid to the Contractor shall include only such amounts, for the work, supplies or services to which
services to which the Provisional Sum relates, as the Engineer shall have instructed. The provisional sum shall
include the actual amounts paid (or due to be paid) by the Contractor, and a sum for overhead charges and
profit, calculated as a Five- and one-half percent (5%2 %) of these actual amounts. The Contractor shall, when
required by the Engineer, produce quotations, invoices, vouchers and accounts or receipts in substantiation.
The method of measurement of completed work for payment shall be in accordance with the provisions included
in the Specifications.
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12. Any arithmetic errors shall be corrected to Employer pursuant to Clause 34 of the Instruction to Bidders.

Dayworks Schedule

Work shall not be executed on a daywork basis except by written order of the Engineer. Bidders shall enter basic
rates for daywork items in the Schedules. These rates shall apply to any quantity of daywork ordered by the
Engineer. Nominal quantities have been indicated against each item of daywork. The payments for daywork shall
not be subject to price adjustment.

Daywork Materials

The Contractor shall be entitled to payment in respect of materials used for daywork, at the rates entered by him in
the respective BOQ Items and shall be deemed to include overhead charges and profit as follows;

(a) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling expenses,
damage, losses, etc. and shall provide for delivery to store for stockpiling at the Site. The rates shall be stated in
Nepali rupees and payment will be made in the same currency.

(b) the cost of hauling materials for use on work ordered to be carried out as daywork, from the store or stockpile
on the Site to the place where it is to be used also shall be include in the same rate
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(b)

(©

(d)

10.

Sample Bill of Quantities

A. Preamble

The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Particular
Conditions of Contract, Technical Specifications, and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a
common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried
out, as measured by the Contractor and verified by the Project Manager and valued at the rates and prices
bid in the priced Bill of Quantities, where applicable, and otherwise at such rates and prices as the Project
Manager may fix within the terms of the Contract.

The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the
Contract, include all construction equipment, labor, supervision, materials, erection, maintenance,
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or
implied in the Contract.

A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are
stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall be
deemed covered by other rates and prices entered in the Bill of Quantities. The units and rates in figures
entered into the Bill of Quantities should be typewritten or if written by hand, must be in print form. Bill
of Quantities not presented accordingly may be considered nonresponsive.

The whole cost of complying with the provisions of the Contract shall be included in the Items provided
in the priced Bill of Quantities, and where no items are provided, the cost shall be deemed to be distributed
among the rates and prices entered for the related Items of Work.

General directions and descriptions of work and materials are not necessarily repeated or summarized in
the Bill of Quantities. References to the relevant sections of the Contract documentation shall be made
before entering prices against each item in the priced Bill of Quantities.

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in
part at the direction and discretion of the Project Manager in accordance with the Conditions of Contract.

The method of measurement of completed work for payment shall be in accordance with the method of
measurement of completed work for payment shall be in accordance with the "Standard Specifications for
Road and Bridge Works" issued by the Department of Roads (DoR), Ministry of Physical Infrastructure
and Transport, Government of Nepal.

Arithmetic errors will be corrected by the Employer as follows:

If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit
price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion
of the Employer there is an obvious misplacement of the decimal point in the unit price, in which case the
total price as quoted shall govern and the unit price shall be corrected.

If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall
prevail and the total shall be corrected.

If there is a discrepancy between the bid price in the Summary of Bill of Quantities and the bid amount in
item (c) of the Letter of Bid, the bid price in the Summary of Bill of Quantities will prevail and the bid
amount in item (c) of the Letter of Bid will be corrected.

If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount

expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject
to (a), (b), and (c) above.

Rock is defined as all materials that, in the opinion of the Project Manager, require blasting, or the use of
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metal wedges and sledgehammers, or the use of compressed air drilling for their removal, and that cannot
be extracted by ripping with a tractor of at least 150 brake horsepower with a single, rear-mounted, heavy-
duty ripper.
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Work Items

Pokhara Metropolitan City
Office of Municipal Executive
Urban Resilience and Livability Improvement Project (URLIP)
Project Implement Unit
Simalchaur, Kaski, Gandaki Province

BILL OF QUANTITY

Name of Project: Pokhara: EMERGENCY OPERATIONS CENTER

ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
1.0 PROVISIONAL ITEMS : Contractor All Risk (CAR) - PS 1.00 1,188,284.00 NRs Eleven 1,188,284.00
Insurance Premium for the works damage for contract work Lakhs Eighty
for all risk including Riot, Strike, Damage, Malicious Eight
Damage, Terrorism, Loss or Damage of Material or Thousands
Equipment or Property or plant, Third Party Insurance, Two Hundred
Personal Injury or Death (including client and consultant) all and Eighty
complete as specified in GCC for contract work for project Four Only
period including DLP as per instruction of Engineer. (SS/SP
103)
2.0 PROVISIONAL ITEMS : Provision for carrying out PS 1.00 1,000,000.00 NRs Ten 1,000,000.00
additional tests for material and works as required and Lakhs Only
instructed by the Engineer as per GCC (SS/SP 502)
3.0 PROVISIONAL ITEMS : Item not covered by BOQ PS 1.00 3,000,000.00 NRs Thirty 3,000,000.00
Lakhs Only
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

4.0

PROVISIONAL ITEMS : Environmental Monitoring (Air
quality and Noise level monitoring (2 spots, 3 times),
Drinking water quality monitoring - for workers, Ground and
surface water quality test); Mitigations and Management
Activities (Rain water harvesting and Ground water recharge,
CHS / OHS - Risk Management - (a) provision of
accessibility for household (Metal /wooden plank/temporary
ramp, signs board etc.), (b) Provisions of PPEs, (c) Provision
of First Aid Box (d) emergency preparedness, Photo/video
documentation of pre-project / intervention conditions);
Public Awarness, Public Participaiton and Information
Dissemination (Awareness/Capacity building on E&S
Safeguards; Health & Safety, Disaster Preparedness, CLS,
Code of Conduct, Child labour, Social safeguards (Awareness
on SEA/SH, GBV, Communicable diseases, GRM, etc),
Information dissemination materials and medium, (b) PSA
(local media) for disaster preparedness); Capacity Building
(Orientations on contractual provisions)

PS

1.00

3,119,000.00

NRs Thirty
One Lakhs
Ninteen
Thousands
Only

3,119,000.00

5.0

GENERAL WORKS : Provide and establish gender friendly
labor camps with adequate drinking water facility and gender
friendly toilets for labors including setting up contractor's
and engineer's site office with full furnishing for entire
project period and demolish and re-instate the ground as per
specifications and as instructed by Engineer. (SS/SP 111)

LS

1.00

6.0

GENERAL WORKS : Providing and installation of project
sign boards of 1.8*1.2 m with frame of MS Pipe
(50X50X2.5)mm and MS plate 1.5mm thick including
painting and writing information with enamel paint and
foundation with PCC M15 (300x300x500mm) for jammingas
per specification and instruction of engineer. (Section 1.3)
(SS/SP 110)

No.

1.00

7.0

GENERAL WORKS : Provide photographs and
Videographs (In portable device) pre-construction and each
month for inclusion in periodic progress report to the
satisfaction of the Engineer all complete.

Month

18.00
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

8.0

DAY'S WORK: Unskilled Labour (Helper, operator assistant
etc.)

Day

60.00

9.0

DAY'S WORK: Skilled Labour (Mason Carpenter, Plumber,
Black smith, Painter, Mechanics, Electrician etc.)

Day

120.00

10.0

DAY'S WORK: Generator

Hrs

50.00

11.0

DAY'S WORK: Back hoe loader/ Excavator

Hrs

50.00

12.0

DAY'S WORK: Tipper

Hrs

50.00

13.0

DAY'S WORK: Water Pump

Hrs

50.00

14.0

Clearing and grubbing road land including uprooting rank
vegetation, grass, bushes, shrubs, saplings and trees girth up
to 300 mm, removal of stumps of trees cut earlier and
disposal of unserviceable materials and stacking of
serviceable Material at suitable location to be used or
auctioned, including lifts and lead, removal and disposal of
top organic soil not exceeding 150 mm in thickness all
complete as per drawing, Specification and instruction of
Engineer. (SS/SP 201)

Sgm

1,850.45

15.0

Earthwork in excavation in all type of soil for foundation of
structures up to the required depth including dewatering,
construction of shoring and bracing, removal of stumps and
other deleterious matter, backfilling with approved Materials
and disposal of excess materials at proper place including all
lead and lift all complete as per Technical Specifications and
instruction of Engineer. (SS/SP 907)

Cum

2,292.03

16.0

Road Way Excavation in all types of soil as per drawing and
technical Specifications including removal of stumps and
other deleterious matter and disposal of unserviceable
materials all lifts and lead as per Drawing and instruction of
the Engineer. (SS/SP 905)

Cum

360.00

17.0

Providing & filling in layers in foundation pits, trenches with
locally available filling (earth, sand etc) material including
compaction and watering etc all complete. (SS/SP 908)

Cum

1,013.82
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

18.0

Providing, laying, spreading and compacting embankment
with roadway cutting material, foundation cutting material
and compact to the required density as per Drawing and
Technical Specifications.

Cum

420.00

19.0

Sand filling in foundation of floor with materials brought
from outside incld. Compaction with line & levelling by
sprinkling water required to obtain 95% density as per
specifications all complete. (SS/SP 908)

Cum

97.65

20.0

Providing and laying of granular material for soling on
prepared surface all complete as per Drawing, Specification
and instruction of Engineer. (SS/SP 910)

Cum

47.25

21.0

Providing & Laying of hand pack stone soling with 150 mm
to 200 mm thick stones and packing with smaller stones on
prepared surface in perfect line & level all complete as per
Drawing, Specification and instruction of Engineer. (SS/SP
2400)

Cum

314.82

22.0

Providing and laying of M15 Cement Concrete in structure
including necessary formworks all complete as per Drawing,
Specification and instruction of Engineer. (SS/SP 1804 &
2007)

Cum

117.24

23.0

Providing and laying of M20 Cement Concrete in structure all
complete as per drawing and Technical Specification and
instruction of Engineer. (SS/SP 2007)

Cum

1,154.87

240

Providing and laying of M25 Cement Concrete in structure all
complete as per Drawing, Technical Specifications and
instruction of Engineer. (SS/SP 2007)

Cum

521.43

25.0

Providing and laying of M30 Cement Concrete in structure all
complete as per Drawing, Technical Specifications and
instruction of Engineer. (SS/SP 2007)

Cum

240.00
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

26.0

Providing and laying of Plum Concrete (60% M15 concrete
and 40% boulder / stones, using mechanical aid) in wall
structure with necessary formwork including weep holes of
110mm diameter HDPE 6kg/cm? pipe and geotextile
complete as per Drawing and Technical Specifications and
instruction of Enginer. (SS/SP 2416, 3109 & 1804)

Cum

367.50

27.0

Providing and fixing of (HYSD FE 450) reinforcement
(HYSD FE 450) of various diameter, works including
straigtening, cutting, bending and tying the bars with binding
wire, (wastages & binding wires shall not be measured
separately ) provision for adequate numbers of spacers,
chairs, providing and placing cement mortar (1:1) cover
blocks to keep the bars in intended position all complete as
per drawing, Technical Specification and as per instruction of
Engineer. (SS/SP 2014)

Kg

253,019.40

28.0

Supplying and laying centering, shuttering of various pattern
formworks with ply wood & all kind of vertical and
horizontal supports for all kinds of concreting works for
foundations,sub- structure and super-structure including nails,
propping scaffolding, staging, supporting and bracing in
proper lines and level, sealing the joints properly and De-
shuttering all complete as per Drawing, Specification and
instruction of Engineer. (F2 Finish) (SS/SP 1804 ,1805)

Sgm

16,780.84

29.0

Supply of materials (including First Class Chimney Made
Bhatta Brick) and complete Brickwork in cement sand mortar
(1:6) in sub structures, super structures, manhole, chambers,
buildings, boundary wall etc. as per drawing and instruction
of the Engineer with proper level and uniform thickness
giving the surface of brick work a neat finish including
necessary scaffolding (complete supply, installation, complete
dismantling and removing from site), curing of the work with
all lead and lift.

Cum

933.27
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

30.0

Supply of materials (including First Class Chimney Made
Bhatta Brick) and complete Brickwork in cement sand mortar
(1:4) in sub structures, super structures, manhole, chambers,
buildings, boundary wall etc. as per drawing and instruction
of the Engineer with proper level and uniform thickness
giving the surface of brick work a neat finish including
necessary scaffolding (complete supply, installation, complete
dismantling and removing from site), curing of the work with
all lead and lift.

Cum

116.40

31.0

Providing and laying Traditional Brick (Small Dachi Appa)
(220mm X 55mm X 97mm) Masonry Work in (1:1:2) Lime
Surkhi & Sand Mortar in structure complete as per Drawing
and Technical Specifications.

Sgm

431.49

32.0

Providing and laying Traditional Telia Tile
(150mmx150xx40)mm Masonry Work in (1:1:2) Lime Surkhi
& Sand Mortar in structure complete as per Drawing and
Technical Specifications.

Sgm

38.81

33.0

Providing and laying Traditional Kasimo (230x115x55)mm
work in (1:1:2) Lime (Chuna), Brick Dust (Surkhi), Sand
mortar in proper line & level including fitting etc. all
complete as per drawing, specifications and approval of
engineer.

Rm

154.80

34.0

Providing and laying Traditional Gol Nagol Brick work in

(1:1:2) Lime (Chuna), Brick Dust (Surkhi), Sand mortar in
proper line & level including fitting etc. all complete as per
drawing, specifications and approval of engineer.

Rm

180.60

35.0

Providing and laying Random Rubble Stone Masonry work in
cement mortar 1:6 in structure complete as per Drawing and
Technical Specifications. (SS/SP 2600)

Cum

0.71

36.0

Providing, mixing, laying and compacting 20 to 25mm thick
cement and sand screed (1:4) on floors in true line & level
including curing as per Drawing, Specification and
instruction of Engineers. (DUDBC K1, K2 & 11.1)

Sgm

3,071.45
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ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
37.0 Providing and laying 12.5 mm thick cement plaster on Sgm
concrete surface with 1:3 cement sand mortar in perfect line 2,857.44
and level including scaffolding, curing etc. all complete as per
Drawing, Specification and instruction of Engineers. (SS/SP
2510)
38.0 Providing and laying 12.5 mm thick cement plaster on Sgm
concrete surface with 1:4 cement sand mortar in perfect line 370.56
and level including scaffolding, curing etc. all complete as per
Drawing, Specification and instruction of Engineers. (SS/SP
2510)
39.0 Providing and laying 12.5 mm thick cement plaster on Sgm
concrete surface with 1:6 cement sand mortar in perfect line 5,003.14
and level including scaffolding, curing etc. all complete as per
Drawing, Specification and instruction of Engineers. (SS/SP
2510)
40.0 Providing and laying 20 mm thick cement plaster on concrete | Sgm
surface with 1:6 cement sand mortar in perfect line and level 3,555.61
including scaffolding, curing etc. all complete as per
Drawing, Specification and instruction of Engineers. (SS/SP
2510)
41.0 Providing, mixing, laying neat cement punning on floorsand | Sgm
wall in true line & level including curing as per Drawing, 541.49
Specification and instruction of Engineers. (SS/SP 2510)
42.0 Providing and laying Wall putty over plastered surfaces of Sgm
wall in true line & level including curing as per Drawing, 2,830.56
Specification and instruction of Engineers.
43.0 Supplying and application of two coats of Water Based Sqm
Plastic Emulsion Paint on wall and ceiling surface including 5,104.32
one coat of primer to give an even and uniform shade as per
drawing, specification and instrucitons.
44.0 Supplying and application of two coats of Exterior garde Sqm
paint on outer wall surface including one coat of primer to 2,840.77

give an even and uniform shade as per drawing, specification
and instrucitons.
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

45.0

Providing and applying two coats of Synthetic Enamel Paint
over timber/iron surface including one coat of primer to give
an even and uniform shade as per drawing, specification and
instrucitons.. (SS/SP 1501)

Sgm

135.78

46.0

Providing and Painting two coats after filling the surface with
enamel paint in all shades on concrete/plaster surfaces as per
Drawing and Technical Specifications.

Sgm

450.00

47.0

Providing and application of two or more coat of water
proofing treatment coating on the RCC terrace, slope roof,
sunken slab etc; with ordinary hand drush including cleaning
of surface all complete as per drawing , specification and
approval of engineer.

Sgm

91.98

48.0

Providing and laying 16mm granite 20mm thick 1:2 cement
mortar including polishing, grouting of joints by approved
joint filler all complete as per drawing, specification &
approval of engineer.

Sgm

581.41

49.0

Providing and laying matt finish Vitrified body unglazed
matt tile of size 60x60 cm of 10mm thick porcelain
floor/skirting tiles of approved color in proper line & level
laid in 12mm thick base plaster of 1:4 cement mortar
including joint filler on floors, fitting & grouting of joints by
approved chemicals as per drawing, specifications and
approval of engineer.

Sgm

1,212.79

50.0

Providing and laying mat finish porcelain floor/skirting tiles
of approved color in proper line & level laid in 12mm thick
base plaster of 1:4 cement mortar including joint filler on
floors, fitting & grouting of joints by approved chemicals as
per drawing, specifications and approval of engineer.

Sgm

113.28
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

51.0

Providing and laying glazed porcelain wall tiles of (Italian or
Equivalent) approved color, size & make in proper line &
level laid in 12mm thick base plaster of 1:4 cement mortar
with all fitting & grouting of joints by approved joint filler as
per drawing, specification & approval of engineer.

Sgm

171.58

52.0

Providing and laying of stone coated decra roofing sheet for
roofing work including necessary accessories all complete as
per Drawing and Technical Specifications.

Sgm

1,128.35

53.0

Providing and laying of Stone Cladding on exterior wall
work including necessary accessories all complete as per
Drawing and Technical Specifications.

Sgm

530.01

54.0

Provide & laying 60mm thick Heavy duty Interlocking
concrete block on 50mm thick stone dust including filling
joints by approved joint filler as per Drawing, Technical
Specification and instruction of Engineer. (DUDBC '12-4
(kha)

Sgm

1,057.00

55.0

Providing and laying of flag stone 25mm thick in Cement
Mortar 1:4 all complete as per Drawing and Technical
Specifications.

Sgm

140.81

56.0

Providing and laying of flag stone 25mm thick all complete
as per Drawing and Technical Specifications.

Sgm

57.42

57.0

Providing and application of two or more coat of water
proofing treatment coating on the RCC terrace, slope roof,
sunken slab etc; with ordinary hand drush including cleaning
of surface all complete as per Drawing, Specification and
instruction of Engineers. (DUDBC)

Sgm

72.41

58.0

Supplying and fixing 150mm wide 25mm thick PVC water-
stopper of approved brand as per Drawing, Specification and
instruction of Engineers.

Rm

26.39

59.0

Supply and installation of stainless steel steps (SS 304 series,
16 mm or more diameter, 600 mm with as per Drawing,
Specification and instruction of Engineers. (DUDBC)

No.

13.00
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

60.0

Supplying and installation of Water level Indicator with level
marking all complete as per Drawing, Specification and
instruction of Engineers.

No.

1.00

61.0

Supply & fixing Sal Wood Frame for stainless steel mosquito
mesh inluding necessary accessories all complete as per
Drawing, Specification and instruction of Engineers.
(DUDBC)

Cum

0.03

62.0

Supply & fixing stainless steel mosquito mesh on frame all
complete as per Drawing, Specification and instruction of
Engineers. (DUDBC)

Sgm

1.50

63.0

Providing & fixing in position well seasoned & dressed Sal
Timber for Doors, Windows & Ventilators and other
structures chowkhat frame fixed with 6 nos. 300 x 20 x 6mm
long MS Holdfast fixed with screw excluding the cost of
1:2:4 (300 x 100 x 100mm) concrete block all complete as per
drawing, specification and instruction of Engineer.

Cum

10.89

64.0

Providing & fixing in position well seasoned & dressed Sal
Timber fully pannelled doors shutters with 125 x 38mm
section frame including the cost of heavy quality 4 nos.
100mm long M.S. bult to each shutter Hinges, 300mm &
150mm long tower bolts, 2 nos. 150mm handle aluminitive
mattfishing door stoppers, door spring, screw etc. with
300mm heavy quality brass aldrops all complete as per
drawing, specification and instruction.

Sgm

318.12

65.0

Providing & fixing 2 or 3 panel sliding window with top fix
glass of aluminium section in naturally anodized or black
anodized / powder coated colour. Section size
(88X38C1.5mm) fitted with 5mm clear glass with flymesh
shutter all complete as per drawing, specification and
instruction.

Sgm

353.68
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY
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66.0

Providing & fixing Sisau wood (3"X5") staircase handrail
with minimum 3 numbers of 2.5" carved balauster at each
flight including drilling, painting, polishing and other
necessary accessories all complete as per drawing,
specifiication & instruction Of engineers.

Rm

44.10

67.0

Supply & installation of false Ceiling with 12 mm thick
gypsum board board on 50mm GI framing frame including
sealing joints othe necessary accessories all complete as per
instruction of Engineers.

Sgm

1,594.78

68.0

Providing, Fabricating, Assembling and installing steel
elements including one coat of red oxide primer and two
coats of synthetic enamel painting incluing welding, nut bolts,
screws,and other necessary accessories all complete as per
drawing and Technical Specification. (SS/SP 620)

Kg

97,665.86

69.0

Supply & installation of 6" wide Plain sheet Gutter including
necessary accessories all complete as per drawong,
specification & instruction of engineers.

Rm

138.00

70.0

Supply & installation of 75mm @ PVC Gutter including
necessary accessories all complete as per drawong,
specification & instruction of engineers.

Rm

141.00

71.0

Supply and installation Precast Light Post Cover with tiki
jhya for lighting and with light bulb including connetion with
electrical line and other necessary accessories all complete as
per drawing, specification & instruction of Engineers.

No.

86.00

72.0

Supply and installation 90mm diameter steel M.S. steel roller
for sliding gate including welding and other necessary
accessories all complete as per drawing, specification &
instruction of engineers.

No.

8.00

73.0

Supply and installation 300mm long MS handle for gate
including welding and other necessary accessories all
complete as per drawing, specification & instruction of
Engineers.

No.

4.00
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74.0

Supply and installation brass lock for gate including welding
and other necessary accessories all complete as per drawing,
specification & instruction of Engineers.

No.

2.00

75.0

Providing and laying of a geotextile as per Drawing,
Specification and instruction of Engineers. (SS/SP 2414)

Sgm

1,200.00

76.0

Supplying & and installation of standard heavy duty Cl
manhole cover of 600mm diameter with frame (125Kg) all
complete as per Drawing, Specification and instruction of
Engineers. (SS/SP 3108)

No.

3.00

77.0

Supplying & and installation of standard heavy duty CI
manhole cover of 600mm diameter with frame (125Kg) all
complete as per Drawing, Specification and instruction of
Engineers. (SS/SP 3108)

No.

2.00

78.0

Supplying & and installation of standard medium duty ClI
manhole cover of 450X450mm diameter with frame all
complete as per Drawing, Specification and instruction of
Engineers. (SS/SP 3108)

No.

6.00

79.0

Providing and fixing in position EWC syphonic comode
with S/P Trap with or without vent with bakelite seat cover
with hinges, nuts, bolts, flushing cistern with push buttom
flush lever and other complete accessories, 15 mm dia. PVC
reinforced pipe, 15mm dia CP angle cock, all complete as per
drawing, specification & approved by the CR all complete .

Set

14.00

80.0

Providing and fixing in position White glazed earthenware
Indian pattern W C 580mm Orissa Pan with 3.0 gallons
low level flushing cistern with complete accessories including
bracket, flushing pipe, pipe connector etc. all complete set

Set

2.00
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81.0

Providing and fixing in position of white glazed flat back
small urinal FB set of size 46*35*26 of Hindware brand or
equivalent with 1 1/4" dia bottle trap, 1/2" dia spreader cock
connected with water lines all complete and ready for
operation.

Set

10.00

82.0

Providing and fixing in position 550 x 400mm white glazed
earthen ware single hole hand wash basin with a pair of Cl
standard brackets with nuts, 15mm dia CP Mixer, 32 mm
PVC bottle trap with tail & pieces, 15 mm. dia.CP approved
angle cocks with 450 mm long PVC reinfored connector pipe
with both end coupling joints, etc. with testing&ready for
operation as per drawing, spectification & approved by C.R.
all complete,.

Set

15.00

83.0

Providing & fixing in position 600 x 450 bevelled edged
mirror with waterproof playwood backing or any other
approved quality of backing materials fixed with brass / CP
screws as per drawings, specification & approved by C.R. all
complete ..

No.

17.00

84.0

Providing & fixing in position 15 mm dia. best type CP half
turn bib cocks with CP flange for pan /washing area as per
drawings, specification & approved by C.R. all complete, ..

No.

23.00

85.0

Providing and fixing heavy quality CP Towel rod 20mm dia
450mm long as per drawing, specification and approved by
the CR all complete ..

No.

17.00

86.0

Providing and fixing in position angle valve with spray
including C.P Nipples etc. all complete ..

No.

14.00

87.0

Provind and fixing 100mm CP grating as per drawings,
specification and approved by the C.R. all complete,..

No.

31.00

88.0

Providing & fixing CP Toilet Paper holder as per drawings,
specification all complete, nett.

No.

16.00

89.0

Providing and fixing CP soap tray s per drawings &
specification all complete, nett.

No.

23.00
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90.0

Providing and fixing Stainless Steel Wall Mixture (single
control) Cock with Shower arrangement

No.

2.00

91.0

Providing & fixing soil waste and vent pipes for vertical and
horizontal line having polyvinyl chloride pipes (UPVC) and
fitting confirming to 1SI of approved make of the following
size in PVC adhesive cement joints including clean outs,
cutting the pipe to the required length and fixing the pipe
sleeves in the walls, clamps, hangers, brackets etc. of
approved type and keeping the pipe barrel, 50 mm apart from
the face of wall surface, including making holes / pockets in
the wall or floors and finish to its original shape, testing the
pipe line with smoke test, rectifying the leakage's, if any, as
per drawing specification and approval of engineer all
complete. 110 mm dia. (4 kg./cm2)

Rm

81.00

92.0

Providing & fixing soil waste and vent pipes for vertical and
horizontal line having polyvinyl chloride pipes (UPVC) and
fitting confirming to 1SI of approved make of the following
size in PVC adhesive cement joints including clean outs,
cutting the pipe to the required length and fixing the pipe
sleeves in the walls, clamps, hangers, brackets etc. of
approved type and keeping the pipe barrel, 50 mm apart from
the face of wall surface, including making holes / pockets in
the wall or floors and finish to its original shape, testing the
pipe line with smoke test, rectifying the leakage's, if any, as
per drawing specification and approval of engineer all
complete. 75 mm dia. (4 kg.cm2)

Rm

38.00

93.0

Providing & fixing soil waste and vent pipes for vertical and
horizontal line having polyvinyl chloride pipes (UPVC) and
fitting confirming to 1SI of approved make of the following
size in PVC adhesive cement joints including clean outs,
cutting the pipe to the required length and fixing the pipe
sleeves in the walls, clamps, hangers, brackets etc. of
approved type and keeping the pipe barrel, 50 mm apart from
the face of wall surface, including making holes / pockets in
the wall or floors and finish to its original shape, testing the
pipe line with smoke test, rectifying the leakage's, if any, as
per drawing specification and approval of engineer all
complete.50mm dia. (4 kg. cm2)

Rm

40.00
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94.0

Providing & fixing uPVC fitting for vertical & horizontal
line with ball & socket arrangement having rubber gasket,
with or without door access as per need, including testing
etc. as per drawing, specification & approval of engineer all
complete . Bend 110 mm diameter

No.

14.00

95.0

Supply & installation of 100 mm cowl all complete as per
specification and instruction of engineer.

No.

4.00

96.0

Supply & installation of 110 mm Tee diameter all complete
as per specification and instruction of engineer.

No.

40.00

97.0

Supply & installation of Bend 75 mm diameter all complete
as per specification and instruction of engineer.

No.

14.00

98.0

Supply & installation of Bend 50 mm diameter all complete
as per specification and instruction of engineer.

No.

14.00

99.0

Providing & fixing uPVC floor trap 110 mm dia. inlet 75 mm
dia. outlet with 110 mm dia. stainless steel grating of heavy
type, including cutting floors & walls & making goods to its
original finish as per drawings, specification & approved by
CR all complete. PVC grating

No.

12.00

100.0

Providing & fixing in position CPVC pipes with necessary
fittings brand such as Tee, Union, Elbow reducer etc.
including clamping, hole cutting and repairing the same to
its original condition after concealing the pipes where
required, lagging the concealing pipe with seal tape testing
the water line with pressure testing machine etc. all complete
as per drawing, specification & approval of the engineer, all
complete. 20 mm Daimeter cPVC (Chlorinated Polyvinyl
Chloride) Pipe SDR 11 CTS, 28.1 kg/cm2 (ISI Standard)

Rm

40.00

101.0

Supply & installation of 15 mm Daimeter cPVVC (Chlorinated
Polyvinyl Chloride) Pipe SDR 11 CTS, 28.1 kg/cm2 (1Sl
Standard)

Rm

46.00
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102.0

Providing & fixing in position approved GM gate valve with
lever heavy quality of leader or sant make as per drawings,
specification and approved by the C.R. all complete. 20 mm
dia. GV

No.

12.00

103.0

Supply, excavation, laying and jointing and backfilling and
compaction for 110 mm HDPE 6kg\cm2 including fittings to
cater the surface water from tick drain to the side drain
including transportation with all lead and lift.all complete as
per Drawing, Technical Specification and instruction of
Engineer.

Rm

30.00

104.0

Providing and fixing in position of 2000 litre capacity heavy
type HDPE water tank including connection of inlet pipe with
float stop valve, and outlet pipe with necessary gate valve and
fittings all complete .

No.

3.00

105.0

Providing and fixing in position of 5000 litre capacity heavy
type HDPE water tank including connection of inlet pipe with
float stop valve, and outlet pipe with necessary gate valve and
fittings all complete .

No.

1.00

106.0

Planting rooted grass slips including preparation of slips on
site. a max of 5 cm depth with metal rod or Operation
includes digging planting hole to hard-wood peg, depending
on the nature of the soil. The planting drills should be space
all complete as per Drawing, Specification and instruction of
Engineers. (SS/SP 2807)

Sgm

155.00

107.0

Planting containerized tree and shrub seedlings (Dhago phul,
Paiyu (Himalayan wild cherry), Rhododendron), including
pitting, transplanting, composting and placing tree guards, in
plain areas. Pit size 30 cm diameter x depth. Compost volume
1/4 of the volume of the pit, mixed with original soil all
complete as per Specification & instruction of Engineer.
(SS/SP 2807)

No.

55.00
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108.0

Supply & installation of 200mm diameter Medium Class
Gl pipe including necessary fittings all complete as per
Drawing, Specification and instruction of Engineers.

Rm

10.00

109.0

Supply & installation of 1200mm dia GI Elbow all complete
as per specification & instruction of engineer.

No.

2.00

110.0

Supplying and installation of 40mm diameter GI Reducer
including necessary accessories all complete as per Drawing,
Specification and instruction of Engineers.

No.

1.00

111.0

Supplying and installation of 40mm diameter GI Nipple
including necessary accessories all complete as per Drawing,
Specification and instruction of Engineers.

No.

5.00

112.0

Supplying and installation of 40mm diameter GI Elbow
including necessary accessories all complete as per Drawing,
Specification and instruction of Engineers.

No.

6.00

113.0

Supplying and installation of 40mm diameter GI Union
including necessary accessories all complete as per Drawing,
Specification and instruction of Engineers.

No.

3.00

114.0

Supplying and installation of 40mm diameter GI Tee
including necessary accessories all complete as per Drawing,
Specification and instruction of Engineers.

No.

1.00

115.0

Supplying and installation of 40mm diameter GI Pipe Piece
including necessary accessories all complete as per Drawing,
Specification and instruction of Engineers.

No.

9.37

116.0

Supplying and installation of 50/40mm diameter Brass
Union including necessary accessories all complete as per
Drawing, Specification and instruction of Engineers.

No.

3.00

117.0

Supplying and installation of 50mm diameter GI Strainer
including necessary accessories all complete as per Drawing,
Specification and instruction of Engineers.

No.

1.00
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118.0

Supplying and installation of 40mm diameter GM Gate
Valve including necessary accessories all complete as per
Drawing, Specification and instruction of Engineers.

No.

3.00

119.0

Deep Tube Well : Mobilization of drilling maching,
equipment, accessories & crew including the hire charge of
truck and crane for lifting heavy loads and demobilization on
completion.

job

1.00

120.0

Deep Tube Well : Rig setting up and preparation of mud pit

Well

1.00

121.0

Deep Tube Well : Assembling centralising & sinking of
guide pipe of size 22" dia to a depth of 10m

Rm

10.00

122.0

Deep Tube Well : Drilling of pilot hole by standard bit
ranging from 7 5/8" to 9 7/8" dia for first 0-100m in medium
formation using rotary/percussion method.

Rm

100.00

123.0

Deep Tube Well : Drilling of pilot hole by standard bit
ranging from 7 5/8" to 9 7/8" dia for additional 101-150m in
medium formation using rotary/percussion method.

Rm

50.00

124.0

Deep Tube Well : Electrical logging for full depth of drilled
pilot hole (resestivity test)- 150 meter well

Rm

150.00

125.0

Deep Tube Well : Reaming of the hole in medium
formation (First, & Second Reaming) by std bit above 9 7/8"
tol7 1/2"dia. For first initial depth of 100m

Rm

100.00

126.0

Deep Tube Well : Reaming of the hole in Medium
formation (First, & Second Reaming) by std bit above 9 7/8"
tol7 1/2"dia. For first initial depth of 100m

Rm

50.00

127.0

Deep Tube Well : Reconditioning of bore hole before
lowering of pipe assembly 6/10" dia. To a depth upto 100m
and beyond additional depth 100m

Rm

150.00

128.0

Deep Tube Well : Lowering of pipe assembly of 250mm
diameter to a depth of 150m

Rm

150.00
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129.0 | Deep Tube Well : Collection of lithological samples at every | job 1.00
2m depth and at every change of formation

130.0 | Deep Tube Well : Supply and packing of 4-8 mm dia. Pea Cum 20.00
gravels = add 10% by considering the losses due to cavity
formation during well development for 150 m length

131.0 | Deep Tube Well : Supply of cement and cementation of top Cum 1.25
5m depth (by concreting of 1:2:4) - 0.5%0.5*5m

132.0 | Deep Tube Well : Supply and installation of 200mm ND Rm
mild steel ERW casing pipe of thickness 6.3 to 7.0mm or 126.00
above

133.0 | Deep Tube Well : Supply and installation of 200mm dia Rm 24.00
Stainless Steel continuous slotted ( helical screen) suitable for
150 mm depth.

134.0 | Deep Tube Well : Miscellaneous (well cap, cross bar, set 1.00
centralizer, bottom plug, clamps, welding etc)

135.0 | Deep Tube Well : Well development by drilling Rig machine | Rm
for well size of 6-12" dia. (Back washing and inner washing 150.00

136.0 | Deep Tube Well : Well development by drilling Rig machine | Rm
for well size of 6-12" dia. (Water jetting ) 150.00

137.0 | Deep Tube Well : Well development by Compressor well 1.00
machine for well size of 6-12" dia. (Hiw. 72 hrs.)

138.0 | Deep Tube Well : Well development by pump 6-12" dia. (24 | well 1.00
hrs)

139.0 | Deep Tube Well : (a) Drawdown test- Aquifer Test (24 well 1.00
hours)

140.0 | Deep Tube Well : (b) Step drawdown test (at least 4 stepsto | well 1.00
36 hours)

141.0 | Deep Tube Well : (c) Recovery Test (for 12 hours) Well 1.00

142.0 | Deep Tube Well : Water quality test LS 1.00
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wall/floor-mounted cubical type sheet steel enclosure (1.6
mm thick, powder-coated) complete with: 500A Bus

1 No. 400A 4-Pole Manual Changeover Switch (ATS)

2 No. MCCB 160A TP, 25kA

2 No. MCCB 63A TP, 25kA

7 No. MCCB 50A TP, 25kA

3 No. MCCB 25A TP, 25kA

N-Link & E-Link

1 Set Volt Meter, Ammeter, Multifunction Meter with
Indicator Lamps

Box formation with fixing materials and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per electrical drawings, Engineer
instruction and standards

ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
143.0 | Deep Tube Well : Submission of well completion report Set 1.00

with, litholog, well design, pumping test analysis and water

quality analysis report
144.0 | Supply, installation, testing, and commissioning of set 1.00
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145.0

Supply, installation, testing, and commissioning of
wall/floor-mounted cubical type sheet steel enclosure (1.6
mm thick, powder-coated) complete with:160A BUS

1 No. MCCB 125A TP

2 No. MCCB 63A TP

3 No. MCCB 50A TP

N-Link & E-Link

1 Set Volt Meter, Ammeter, Multifunction Meter with
Indicator Lamps

Box formation with fixing materials and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per electrical drawings and
standards

set

1.00

146.0

Supply, installation, testing, and commissioning of
wall/floor-mounted cubical type sheet steel enclosure (1.6
mm thick, powder-coated) complete with:30A BUS

1 No. MCCB 25A TP

3 No. MCCB 16A TP

N-Link & E-Link

1 Set Volt Meter, Ammeter, Multifunction Meter with
Indicator Lamps

Box formation with fixing materials and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per electrical drawings and
standards

set

1.00
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147.0 | Supply, installation, testing, and commissioning of set 1.00

wall/floor-mounted cubical type sheet steel enclosure (1.6

mm thick, powder-coated) complete with:30A BUS

1 No. MCCB 32A FP

1 No. MCCB 25A FP

3 No. MCB 6/16A SP

N-Link & E-Link

Indicator Lamps

Box formation with fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations

All necessary accessories as per electrical drawings and

standards
148.0 | Supply, installation, testing, and commissioning of set 6.00

wall/floor-mounted cubical type sheet steel enclosure (1.6
mm thick, powder-coated) complete with:60A BUS

1 No. MCCB 50A FP

10 No. MCB 6A SP

10 No. MCB 16A SP

4 No. MCB 16A DP

N-Link & E-Link

Indicator Lamps

Box formation with fixing materials and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per electrical drawings and
standards

93




Bidding Document for URLIP/PKR/CWO07

Pokhara: Emergency Operations Center

ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
149.0 | Supply, installation, testing, and commissioning of set 2.00

wall/floor-mounted cubical type sheet steel enclosure (1.6

mm thick, powder-coated) complete with:

1 No. MCCB 16A FP

6 No. MCB 6A SP

6 No. MCB 16A SP

N-Link & E-Link

Indicator Lamps

Box formation with fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations

All necessary accessories as per electrical drawings and

standards
150.0 | Supplying the materials and concealed wiring through pt.

ceiling, false ceiling, wall of light points ( the point wiring 500.00

should include light, fan outlet of required length from
control devices/switches to a point ) using 3x2.5 sqg mm Cu
wire for light points in a PVC pipe of size 20/25 mm. dia.
including 6 A Modular Switch, cable shoes/sockets cable
clamps and necessary connecting, fixing, chiselling of
existing wall / ceiling and redoing the chiselld area with
cement and sand mortar as per the drawings, site conditions

,specifications and Engineer instruction all complete. (Make:

Cables- Prakash/Litmus/Pioneer or NS , HDPE-
NS)(Switch:Legrand or eqvt.)Avg.15-m
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151.0

Supplying the materials and concealed wiring through
ceiling, false ceiling,tables wall of power points ( the point
wiring should include wiring between the power points )
using 2 x 4 sq mm .+1x2.5 sq mm Cu wire in a PVC pipe
of size  20/25 mm. dia. including cable shoes/sockets cable
clamps and necessary connecting, fixing, earthing, chiselling
of existing wall / ceiling and redoing the chiselled area with
cement and sand mortar as per the drawings, site conditions
,specifications and Engineer instruction all complete with
16A power socket complete set with switch faceplate etc.
(Make: Cables- prakash/Litmus/Pioneer or NS , HDPE-
NS)(Switch:Legrand or eqvt.)Avg.15m

pt.

150.00

152.0

Supply, installation, testing, and commissioning of
wall-mounted type Air Conditioning System (2 Ton capacity)
complete with:

Full system with powerful operation, intelligent central
control, filter cooling indicator, PMV control, and
power-saving features

Wireless remote controller

Copper tubes, insulation tubes, and all required fixing
materials and accessories for installation between indoor units
Box formation and mounting arrangement as per site
requirements

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

no.

14.00
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153.0

Supply, installation, testing, and commissioning of
wall-mounted type Air Conditioning System (1.5 Ton
capacity @ Nursing Room) complete with:

Full system with powerful operation, intelligent central
control, filter cooling indicator, PMV control, and
power-saving features

Wireless remote controller

Copper tubes, insulation tubes, and all required fixing
materials and accessories for installation between indoor units
Box formation and mounting arrangement as per site
requirements

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

no.

1.00

154.0

Supply, installation, testing, and commissioning of ceiling fan
(48") complete with:

Ceiling Fan (48")

Full fixing arrangement with required materials and
accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per electrical drawings and
standards

no.

35.00

155.0

Supply, installation, testing, and commissioning of exhaust
fan (6", 25W) complete with:

Exhaust Fan (6",25W)

Full fixing arrangement with required materials and
accessories

Internal wiring, interconnections, labeling, and terminations

no.

20.00

156.0

Supply, installation, testing, and commissioning of exhaust
fan (12", 80/100W) complete with:

Exhaust Fan (12",80/100W)

Full fixing arrangement with required materials and
accessories

Internal wiring, interconnections, labeling, and terminations

no.

2.00

96




Bidding Document for URLIP/PKR/CWO07

Pokhara: Emergency Operations Center

ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
157.0 | Supply, delivery, laying, connecting, testing and no.
commissioning of the following 2x2 LED 40W 250.00
Surface/Recessed type panel light fixtures
158.0 | Supply, delivery, laying, connecting, testing and no.
commissioning of the following 19/24W LED 100.00
Surface/Recessed type light fixtures
159.0 | Supply, delivery, laying, connecting, testing and no. 50.00
commissioning of the following 12W LED downlight light
with frame EDGELIT
160.0 | Supply, delivery, laying, connecting, testing and no. 65.00
commissioning of the following 12W waterproof bulkhead
light with frame
161.0 | Supply, delivery, laying, connecting, testing and no. 20.00
commissioning of the following 80/100 W Flood Light
162.0 | Supply, installation, testing, and commissioning of complete no. 10.00

street lighting system comprising: 90W LED Street Light
luminaire, 3C x 2.5 sg.mm PVC insulated copper wire, 20
mm PV C conduit for wiring protection, 8 m Hot Dip
Galvanized Steel Pole with earthing arrangement, fabricated
with: Bottom section: 5" diameter x 4.5 m length, Middle
section: 4" diameter x 1.75 m length, Top section: 3"
diameter x 1.75 m length, Junction Box with necessary
connections, Fixing materials, nut bolts, foundation, and all
civil works, Internal wiring, interconnections, labeling, and
terminations, & All necessary accessories as per electrical
drawings and standards.
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163.0

Supply, installation, testing and commissioning of following
types of Maintenance Free earthing system by means of 3
meter long, 48 mm outer dia intergrated with 100x32x6 mm
terminals filled with earth enhancing coumpound in required
quantity all complete with PIT and 300 x300 x450 mm
masonry enclosure with pre cast cover. All earthing
arrangements must comply with 1S-3043.

set

20.00

164.0

Lightning Arrester for Building :Supply, installation, testing,
and commissioning complete with:

1 Lightning Arrester (Air Terminal) for building high rooftop
Mounting accessories, clamps, supports, and fixing materials
Proper alignment and installation as per IS/IEC standards
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and site conditions

set

1.00

165.0

Copper Strip for Earthing: Supply, laying, connecting, testing,
and commissioning complete with:

Copper Strip (size 25 mm x 3 mm) for earthing connection
Fixing materials and accessories (clamps, bolts, saddles,
brazing/welding consumables)

Proper routing from lightning arrester down conductor to
earth pit

Terminations, labeling, and protection as per IS/IEC
standards

All necessary accessories as per drawings and site conditions

rm.

200.00

166.0

Supply, installation, testing, and commissioning of EPABX
system complete with:

8 line in / 48 line out EPABX system

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

1.00
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NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

167.0

Supply, installation, testing, and commissioning of MDF
complete with:

MDF comprising of 48 pair Krone connector

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

1.00

168.0

Supply, installation, testing, and commissioning of 10 pair
Krone connector SUB-DB (3 Sub Location) with:

10 pair Krone connector

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

3.00

169.0

Supply, laying, connecting, testing, and commissioning of
telephone point wiring complete with:

telephone pair wire as per required (Avg 15m point)

20 mm PVC conduit for wiring protection (Avg 15m point)
RJ11 Telephone outlets & Fixing materials and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings, site conditions,
and standards

pt.

48.00

170.0

Supply, laying, connecting, testing, and commissioning of
telephone 20 pair cable with 25 MM HDPE Pipe for laying
cables (EPABX to MDF)

rm.

30.00

171.0

Supply, laying, connecting, testing, and commissioning of
telephone 10 pair cable with 25 MM HDPE Pipe for laying
cables (MDF to SUB-DB)

rm.

150.00

172.0

16 Ports Gigabit Unmanaged Switch with Rack : Supply,
installation, testing, and commissioning complete with:

16 Ports Gigabit Unmanaged Switch (10/1000 Base)

9U Rack for mounting

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

5.00

99




Bidding Document for URLIP/PKR/CWO07

Pokhara: Emergency Operations Center

ITEM
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UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

173.0

Data Point Wiring:Supply, laying, connecting, testing, and
commissioning of data point wiring complete with:

Cat 6 data wire (AVG-15m)

20 mm PVC conduit for wiring protection (AVG 15M)
RJ45 Computer Socket

Metal box for mounting

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

pt.

56.00

174.0

Wireless Networking Hub (Access Point) : Supply,
installation, testing, and commissioning of wireless
networking system complete with:

Wireless networking hub with good range (5G Access Point)
Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

no.

3.00

175.0

Digital Addressable Fire Alarm Control Panel (FACP):
Supply, installation, testing, and commissioning complete
with:

Digital Addressable 2 Zone FACP
(Addressable/Conventional as per design)

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

3.00

176.0

Digital Addressable Manual Call Point (MCP) :Supply,
installation, testing, and commissioning complete with:
Digital Addressable MCP with mounting box
(Addressable/Conventional as per design)

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

7.00
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QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

177.0

Digital Addressable Hooter / Sounder: Supply, installation,
testing, and commissioning complete with:

Digital Addressable Electronic Hooter/Sounder

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

7.00

178.0

Digital Addressable Smoke Detector: Supply, installation,
testing, and commissioning complete with:

Digital Addressable Smoke Detector with base

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

50.00

179.0

Heat Detector :Supply, installation, testing, and
commissioning complete with:

Heat Detector with base (Addressable/Conventional as per
design)

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

set

5.00

180.0

Cabling & Loop Point Connection of Fire Alarm System
:upply, laying, connecting, testing, and commissioning
complete with:

Fire Alarm Cable (2nos x 1.5 sq.mm, FRLS)

PVC/HDPE Conduit (20 mm / 25 mm)

Junction boxes, clamps, and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings, site conditions,
and standards

pt.

55.00
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(In Figure's)

181.0

8MP IP Based Bullet Camera (SMART IR, DWDR, 3D
DNR, BLC, HLC) :Supply, installation, testing, and
commissioning complete with:

8MP IP Based Bullet Camera (SMART IR, DWDR, 3D
DNR, BLC, HLC)

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

no.

16.00

182.0

8MP IP Based Turret Camera (SMART IR, DWDR, 3D
DNR, BLC, HLC) :Supply, installation, testing, and
commissioning complete with:

8MP IP Based Turret Camera (SMART IR, DWDR, 3D
DNR, BLC, HLC)

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

no.

16.00

183.0

NVR 16 Channel (H.265+/1L265, 8MP, 2 SATA Interface)
with 6TB Surveillance Hard Disk:Supply, installation, testing,
and commissioning complete with:

NVR 16 Channel (H.265+/1L265, 8MP, 2 SATA Interface)
6TB Surveillance Hard Disk

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

no.

2.00

184.0

Unmanaged PoE Switch (8 PoE, 1 Uplink Ports) :Supply,
installation, testing, and commissioning complete with:
Unmanaged PoE Switch (8 PoE, 1t Uplink Ports)

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards

no.

5.00
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305 x 35 mm Ladder type cable tray

Fixing materials and accessories (clamps, supports, bolts,
nuts, washers, hangers, etc.)

Proper alignment, leveling, and support arrangements as per
site conditions

Internal interconnections, labeling, and terminations

All necessary accessories as per drawings, specifications, and
standards

ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
185.0 | KVM (Keyboard, Video, Mouse Switch) :Supply, no. 2.00
installation, testing, and commissioning complete with:
KVM (Keyboard, Video, Mouse Switch)
Fixing materials and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards
186.0 | 55" LED Monitor (FHD):Supply, installation, testing, and no. 1.00
commissioning complete with:
55" LED Monitor (FHD)
Fixing materials and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards
187.0 | Cabling & Loop Point Connection of CCTV System:Supply, | pt. 32.00
laying, connecting, testing, and commissioning complete
with:
Cat6/Surveillance Cable (Avg 25m)
PVC/HDPE Conduit (20 mm / 25 mm)
Junction boxes, clamps, and accessories
Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings, site conditions,
and standards
188.0 | Ladder Type Cable Tray : Supply, delivery, installation, rm.
testing, and commissioning complete with: 120.00
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ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
189.0 | Supply, delivery and installation of Pump set batika set 1.00
borewell :- Submersible Motor Pump Set confirming to
1S:8034 or equivalent coupled with a suitable DOL started
range 5SHP submersible motor for a duty of Approx 5 Ips at
head approximately 50-55 meter (as per site requirement) at
best efficiency zone. Pump outlet flange:DN65 mm.
Available power Supply : AC 3 phase 400 + 10 % Volt, 3
Phase A.C. 50 HZ . Manufacturing Standard: DIN, JIS, BS,
ISO or equivalent
190.0 | Supply, delivery, laying, connecting, testing and rm. 40.00
commissioning of the following 1x4C, 240 sq mm XLPE
Armoured Cupper cable
191.0 | Supply, delivery, laying, connecting, testing and rm. 15.00
commissioning of the following 1x4C, 70 sq mm XLPE
Armoured Cupper cable
192.0 | Supply, delivery, laying, connecting, testing and rm.
commissioning of the following 1x4C, 25 sq mm XLPE 400.00
Armoured Cupper cable
193.0 | Supply, delivery, laying, connecting, testing and rm.
commissioning of the following 1x4C, 16 sq mm XLPE 500.00
Armoured Cupper cable
194.0 | Supply, delivery, laying, connecting, testing and rm. 30.00
commissioning of the following 1x4C, 6 sqg mm XLPE
Armoured Cupper cable
195.0 | Supply, delivery, laying, connecting, testing and rm.
commissioning of the following 1 C. 6sg mm PVC insulated 950.00

cu wire
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ITEM
NO.

DESCRIPTION

UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

196.0

Supply, Delivey, Installation, Testing and Commissioning of
3 segmented Single, Fulley Galvanized, 11m long Steel
Tubular Pole including all GI channel & hardwares
including complete earthwork excavation and backfilling with
stone and earth properly compressed around the pole.
Approximate weight , thickness , height, outer diameter and
coating of Galvanization of Pole to be as per the NEA
Standard and Specification.

- Pole Frame - Single Arm

* Standard and Specification of Tubular Pole and hardware
fittings is attached herewith.

Set

5.00

197.0

Supply, delivey, Installation, Testing and Commissioning of
Full Galvanized Steel Tubular Pole including all GI channel
& GI hardwares including complete earthwork excavation
and backfilling with stone and earth properly compressed
around the pole.

Approximate weight , thickness , height, outer diameter and
coating of Galvanization of fittings to be as per the NEA
Standard and Specification.

- Pole Frame -Transformer Structure/ H Pole

Set

1.00

198.0

Supply, Installation, Testing and Commissioning of 3 W, 11
KV line using 55 sg.mm Covered conductor including
jumper & binding works of the conductors as per NEA rules,
design, specification, instructions all complete. Above
highway crossing conductors shall be raised with 1.5 mtrs.
long cross arms with all required accessories

660.00
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UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

199.0

Supply, installation & testing of HT stay set comprising of

- 600 x 600 x 6mm earth plate,

-19mm Gl Stay Rod,

- turnbuckle,

- Stay insulator,

- 16 x 305mm Gl eye bolt,

- 7/4mm stay wire average length 9mtrs

including pit excavation and refilling same after stay fixing as
per NEA rules, design, specification, instructions all
complete

Set

5.00

200.0

Supply, installation, testing and commissioning of Outdoor
Type Low Loss 200 KVA capacity 11/0.400 KV, 3 phase,
50 Hz copper wound, ONAN, step down oil type transformer
,vector group Dyn-11, Outdoor Type as per NEA
specifications Certified and Tested from NEA.

(EPE, NEEK or equivalent Make)

Set

1.00

201.0

Supply, installation, testing and commissioning of GOAB
Switch as per NEA specifications fixed in MS channel and
Operating Handle to be fixed properly at an operating height

Nos

1.00

202.0

Fabrication, Supply, Installation, Testing and Commissioning
of Pole Mounted Outdoor Panel Board made of 14 SWG MS
sheet, dust and vermin proof, Rain shed, hinged and lockable
Double door, with front door openable and protective cover
inside, sealing provision for NEA,CT's, copper bus bar with
PVC Colored heat shrinkable sleeve, double & separate
compartment for 400A TP MCCB (36 KA) and TOD Meter
, Terminal Spreader, cable entry provisions at bottom with
complete wiring as per drawing and specification of NEA to
be clamped on Transformer pole.

Fabrication drawings of panel shall be submitted to consultant
and approved before fabrication.

(MCCB shall be L&T dsine series or equivalent.)

(CT's shall be ESSMA make or equivalent)

Set

1.00
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(In Figure's)

RATE
(In Words)
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(In Figure's)

203.0

Supply, installation, testing & commissioning of Smart
TOD metering unit supplied by NEA and outdoor cabinet
with NEA approved design with all necessary accesories &
taping arrangement with all required accessories including
connection to earthing as per NEA rules, design,
specification, instructions all complete.

Nos

1.00

204.0

Supply, delivery and installation of Suitable type and
65KVAr (5KVAr x 3nos + 10KVAr x 5) size capacitor
bank for building for the improvement of power factor to at
least 0.98 to be installed in secondary side of 11 kV/0.4 kV
following distribution transformer, Should be provided in a
outdoor type ss cabinet including suitable size MCCB
Capacitor duty contactor with Busbar.

Unit

1.00

205.0

Supply and installation of earth electrode made of 30cm x 30
cm x 3.14mm thick copper plate all complete with 25 x 3mm

bare copper strip covered with PVC Conduit connection and
Brick made Manhole, top covered with Cast Iron Plate and
perforated pipe from manhole to earthing plate for watering
arrangement as per drawing and specification.

- transformers-4set,DG-4set and voltage stabilize-1set, TOD
Panel-1 Set, MCC Panel-3ser (SPD, PANEL, MOTOR),
MDB-2 set (SPD & Panel) , & UPS Panel-2 Ser (SPD &
Panel)

Set

18.00

206.0

Supply and Installation of 8SWG CU Wire for Earthing
through 20mm dia. PVVC Conduit Pipe.

150.00

207.0

H/T Line shutdown charge as per NEA for the grid line
connection to the supplied source

Hours

6.00
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208.0

Supply, installation, testing & commissioning of Prime Rated
200 KVA (AMF not required), 415 KV, 3-®, 50 Hz.
Radiator cooled, 4 - stroke silent type diesel generator
including soundproof canopy, Battery, control panel with
inhoused MCCB, mounted to common base frame, with Fuel
Tank, AVM Pad, silencer with all required accessories
complete set and load tested for continuous 24 hours as per
method stipulated in the specification, installed in PCC
Foundation as per the drawing.

(Cummins- Greaves, Volvo Penta, Perkins or equivalent )

Set

1.00

209.0

Supply, Installation of Exhaust Piping with appropriate size
of MS Medium Duty Pipe required Flange, bends fully
insulated with Rockwool and bird protective mesh supporting
to the wall as per the Nepal Government Terms & Condition

rm.

20.00

210.0

Supply, delivery and installation of External 12V Battery
Charger for Battery inside Diesel Generator to be charged
from NEA power line in case battery discharges.

Set

1.00

211.0

Supply, erection and installation of HDPE reserve fuel tank of
1000 liter capacity for stocking above mentioned diesel
generator set including all civil work (excavation, concreting,
brickwork, plastering, backfilling, etc) or all mechanical
works (construction of MS channel platform and fixing them
in position) in order to make elevated platform (as per
manufacturer's requirement) with all pipe connections, valves,
fittings, 1 phase motor etc. for complete work for operation.

Set

1.00

212.0

Supplying and fixing 3-4.5 kg capacity Carbon-dioxide Fire
Extinguisher unit in the generator house including supply
and fixing of MS Steel work for mounting extinguisher with
all hardware for complete work.

Set

2.00
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Supply, installation, testing, and commissioning complete
with:

Online Double Conversion UPS Panel, 80 kVA rating, 0.98
power factor

Input/Output: 400V, 3 Phase

Suitable for 64 kW UPS load

120 Ah VRLA batteries x36nos (for 30 minutes backup
time); Battery Breaker Box

Battery rack, interlink cables, connectors, and accessories
Proper ventilation, safety arrangements, and compliance with
IS/IEC standards; Overload capacity from inverter at nominal
voltag (For 3 Phase -110% for 30 minutes, 125% for 10
minutes, 150% for 1 minute and for 1Phase 200% for 30
seconds)

Fixing materials and accessories

Internal wiring, interconnections, labeling, and terminations
All necessary accessories as per drawings and standards"
Make: Schneider Electric, ABB or Equivalent

ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
213.0 | Supply, delivery, installation, comissioning and testing of Set 1.00

Servo type Automatic Voltage Stabilizer of Oil cooled,

outdoor type copper winded Automatic TPN Voltage

Stabilizer 200KV A for input 300 to 470V and output 400 V

with all necessary accessories complete set as per

specification and to the satisfaction of Engineer.
214.0 | Online Double Conversion UPS Panel (80 kVA, 0.98 pf) : Set 1.00
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ITEM | DESCRIPTION UNIT QUANTITY | RATE RATE AMOUNT
NO. (In Figure's) (In Words) (In Figure's)
215.0 | Supply, design, fabrication, installation, testing, and Set 1.00
commissioning complete with:
Type of Elevator: Machine Room Less (MRL)
Capacity: Passenger — 6-8 Persons
Motor Type: Gearless
Speed: > 1.0 m/s
Stops/Floors: 3 (G-Floors + 1&2 Floors)
Doors: Automatic, fire-rated as per standards
Electrical Power Supply connected with Panel
Automatic Rescue Device (ARD) for emergency operation
ABS (Brake checking system)
Intercommunication System in Guard Room
Fire Alarm System Interface
Interfaces for Access Control Device & CCTV
All necessary travel cables, wiring, interconnections, labeling,
and terminations
Compliance with IS/IEC standards and quality assurance
requirements
216.0 | Loosening, levelling and compacting original ground Cum
supporting embankment to facilitate placement of first layer 1,725.00
of embankment, scarified to a depth of 500 mm, mixed with
water at OMC and then compacted by rolling so as to achieve
dry density as per Drawing, Specification and instruction of
Engineers. (SS/SP 1003, 1005)
217.0 | Providing and laying Granular Sub-Base on prepared surface, | Cum
mixing at OMC, and compacting to achieve the desired 716.21
density, complete as per Drawing, Specification and
instruction of Engineers. (SS/SP 1201)
218.0 | Providing and laying Crusher Run Macadam (crushed stone Cum
base) on a prepared surface, spreading and mixing, watering 412.13

and compacting to form a layer of Base Course (by using
Machine) as per Drawing and Technical Specification and
instruction of Engineer. (SS/SP 1204)

110




Bidding Document for URLIP/PKR/CWO07

Pokhara: Emergency Operations Center

ITEM
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UNIT

QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

219.0

Providing and applying Prime Coat with hot bitumen (VG10)
(including cutter) on prepared surface of granular base
including cleaning of road surface and spraying by
mechanical means all complete as per Drawing, Specification
and instruction of Engineer. (SS/SP 1302)

Litre

4,522.50

220.0

Providing and applying Tack Coat with hot bitumen (VG10)
at specified rate on the prepared non-bituminous surfaces by
mechanical means including cleaning all complete as per
Drawing, Specification and instruction of Engineer. (SS/SP
1302)

Litre

3,015.00

221.0

Providing and laying Bituminous Concrete/ Asphalt Concrete
using crushed aggregates of specified grading, premixed with
bituminous binder (VG30) and filler all complete as per
Drawing, Specification and instruction of Engineer. (SS/SP
1309)

Cum

201.00

222.0

Providing & fixing 20 mm thick compressible fiber board in
expansion joint complete as per Drawing, Specification and
instruction of Engineer. (SS/SP 1901)

Rm

414.00

223.0

Providing and laying of M20 precast cement concrete kerb
(Mountable and non mountable) with 12 mm thick 1:3 cement
sand mortar bedding and joints including foundation
excavation levelling all complete as per Drawing,
Specification and instruction of Engineer. (SS/SP 1401)

Rm

450.00

224.0

Road Marking with hot applied thermoplastic compound with
reflectorizing glass beads on bituminious surface ,on smooth
surface (Similar to asphalt concrete and rigid pavement):
Providing and laying of hot applied thermoplastic compound
at least 2mm thick including reflectorizing glass beads as per
DOR Traffic Sign Manual/Specification. The finished surface
to be level, uniform and free from streaks and holes all
complete as per Drawing, Specification and instruction of
Engineer. (SS/SP 1504)

Sgm

195.00
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QUANTITY

RATE
(In Figure's)

RATE
(In Words)

AMOUNT
(In Figure's)

225.0

Providing and erecting street light mounted on a 9m above
GL Hot Deep Galvanized pole with diameter of pole section
139.7mm diameter 4.5mm thick for bottom 5m, 114.3mm
diameter 3.65mm thick for middle 2m and 88.9mm diameter
3.25mm thick for top 2m of standard specifications for street
lighting, fitted with 100 watt white emitting diod (W-LED)
with auto on/off including Cable, switch, junction box and
necessary accessories fixed firmly in foundation of
0.45mx0.45mx1.5m M20 RCC with Gl base plate, nut &
bolts below GL all complete as per design, Drawing,
Technical Specifications and instruction of Engineer. (NEA)

No.

24.00

Total Including Provisional Sum

Provisional Sum

Total Excluding Provisional Sum (1-11)

VAT @13% of (I11)

Grand Total (NRS) including VAT (1+1V)
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Section 5: Eligible Countries

Eligible countries are limited to all ADB members listed at www.adb.org/about/members, and any restrictions
arising from ITB 4.8.
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Section 6: Employer’s Requirements

This section contains the Specifications; Environmental, Health, and Safety Management Requirements, which are
to be satisfied by the Contractor in executing the Works; Drawings, Supplementary Information that describe the
Works to be procured, Personnel Requirements, and Equipment Requirements.
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General Description

Construction of Emergency Operation Centre

Location and Accessibility of the Project Site:

The Construction Work of Emergency Operation Centre is part of the URLIP, co-financed by the
GoN, ADB and Pokhara Metropolitan City. The proposed center is located adjacent to the office of ward
No. 27. The -coordinates of site are
28°09'53.77" N, 84°03'50.95” E.

The proposed site for Emergency Response
Centre is located at Ward No 27 of Pokhara
Metropolitan City adjacent to the Office of
Ward No 27. The proposed site is relatively
flat. Office of Ward no 27 is located at the » i
east direction of the proposed site. ‘ #Proposed EOC premites

The proposed site is connected with 6 m
wide earthen road. This earthen road is
about 130m in length and is well connected
to all weather Talchowk-Begnas Road.

Alternatively, the site is also connected with
all-weather 4 m wide concrete road at the
North-east side.

Rainfall ¥ 2

Pokhara receives one of the highest amounts of rainfall in the country due to its proximity to the
Annapurna mountain range and strong orographic effects. According to the Department of Hydrology and
Meteorology (DHM), Government of Nepal, the average annual rainfall of Pokhara is about 3,800 mm
based on long-term climatological data (1991-2020). The majority of precipitation, nearly 80-90%, occurs
during the monsoon season from June to September, with July being the wettest month.

A small canal about 1.5m width runs from the eastern boundary of the site. A perennial stream Bagadi
Khola lies about 2 km west .

Major Components of the Project

1. Administration Building : 2 storey : Total floor area 386 sgqm
2. Staff Quarter Block: 2 storey ,Total floor area 386 sqm

3. Integrated Control and Coordination Centre (ICCC) Bock: 3 storey: total floor area 1064 sgm
4. Above building with Mild Steel truss roofing

5. RCC Ground water tank 25K Itr

6. Deep tubewell 150m deep

7. Common toilet block

8. Landscaping works

9. Boundary wall

10. Access road with drains

11. Electrical works, Generators, Transformer, Air conditioning etc
12. Peripherial lightings

13. Sanitary and plumbing works

14. Other allied works
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Specifications

SPECIAL SPECIFICATION:

The Standard Specifications for Building Construction (Civil) Works and Road and Bridge Works 2073 Issued
under the authority of Government of Nepal, Ministry of Physical Infrastructure and Transport; Department of
Roads, together with these Special Specifications shall be used to specify the construction works. The Special
Specifications contained herein shall be read in conjunction with the standard Specifications and shall supplement,
replace or supersede the Standard Specifications as appropriate. Where there is any ambiguity or discrepancy
between the standard Specifications and the Special Specifications, the Special Specifications shall have preference

and shall govern."
TECHNICAL SPE

IFICATIONS FOR 100W WHITE-LED STREET LIGHTING SYSTEM

S.N Components

Specification for Electric street light fitting

1. Light Source

White Light Emitting Diode(W-LED)

100Watt,W-LED luminaire, dispersed beam, soothing to eyes with the use of proper
optics and diffuser.

LED Chip should be compliance to IES: LM-80 (Approved Method for Measuring
Lumen Maintenance of LED Light Sources and LED lumen depreciation time to
L70). Test report for same should be submitted.

2. Light Output

The luminaire must use high efficacy W-LED with minimum 135 lumens per watt
(and uv free).
[AcertificatetobesubmittedbytheSystemsuppliertotheTestLabduringcertification]

For single light level:

Minimum 24 Lux when measured at a point 4 meters below the light. The
illumination should be uniform without dark bands or abrupt variations, and
soothing to the eye. Higher light output will be preferred.

For Multiple Light levels:

The luminaire should have two levels of light to take care of different lighting needs
during the night. Minimum 24 Lux when measured at a point 4 meters below the
light (at’’High’’illumination level). The illumination Should be uniform without
dark bands or abrupt variations. Minimum 12 Lux at lower illumination level.
(Higher light output will be preferred)

The luminaire shall be tested for Electrical, Photometry and Color parameters as per
IESLM-79:2008 or 1S:16106:2012 for following performance parameters like:

1) Total luminous flux: >15001m.

2) Luminous efficacy (i.e.system efficacy): >1251m/W.
3) Color Temperature: Between 5500K to 6500K.

4) CRI> 70

5) Luminous intensity distribution should follow the batwing patterns in polar
curves.

6) Require validation report using .ies file, which is generated during luminous
intensity distribution test and using maintenance factor 0.9 and pole height of 4m.
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,Road width 5m and Pole span 15m. The average illuminance level and
uniformity should comply with requirement as per 151944, wherever applicable.
7) The luminaire should be tested for all type tests as per 1S10322 Part5 Sect3 or
IEC60598-2-3 standards.
3. Mounting Pole height 9 m above the ground level including RCC foundation
of light anchored with nut bolt.
4 Electronics Over all total Efficiency of the Electronics should be Minimum 90%
Efficiency
5 Duty Cycle Dusk to dawn: First 4 Hours ful light (Min. 24 Lux), rest of the time at lower light
(50%, Min. 12 Lux) level. (Higher light output will be preferred)
6 Autonomy 3 days or Minimum 36 operating hours per permissible discharge with fully
charged Lithium-Ferro Phosphate Battery.
7 Ingress Optical and Control gear compartment — IP 65/ IP 66
Protection—IP
8 Impact > |KO08
resistance of
casing
9 Radiated As per CISPR-15
Emission Test
10 | ESD (Electro As per IEC 61547
Static
Discharge)
and Radiated
susceptibility
test
11 Panel Board It should be IP-65 outdoor type
12. | Power cable All cable used should be NS marked copper and armored.
13 | JBand MCB The MCB should be type B curve and should be double pole and to be fixed in JB
of pole with din rail.
14 HDP Conduit The conduit must be 6 kg pressure.
15. | Earthing Each pole must be earthed with necessary arrangement and with all required
material.

TECHNICAL DETAILS:
LIGHT SOURCE:

The 3 phase 100 A Electrical supply should be taken from nearest Electrical source.

LIGHT SOURCE

i.
ii.
iii.
iv.
V.

The light source will be a white LED type.

The colour temperature of white LED used in the system should be in the range of 5500°K —6500°K.
W-LEDs should not emit ultraviolet tlight.

The light output from the white LED light source should be constant throughout the duty cycle.

The lamps should be housed in an assembly suitable for outdoor use.

MECHANICAL COMPONENTS

Pole should be Hot dip galvanized pipe as per IS: 1161 & IS: 4736 i.e. Class B.

Pole height 9 m above the ground level including RCC foundation anchored with nut bolt. Luminaire
shall be at least 4.5 m above the ground level.

The pole should have the provision to hold the luminaire.
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v

Poles shall be designed to withstand the maximum wind speed as per IS 875.

INDICATORS

The system should have three indicators, red, yellow and blue.

QUALITYANDWARRANTY

The street lighting system (including the battery) will be warranted for a period of five years from the
date of supply.
The Warranty Card to be supplied with the system must contain the details of the system.

OPERATIONANDMAINTENANCEMANUAL

An Operation, Instruction and Maintenance Manual, in English and the local language, should be provided with
the Electrical Street Lighting System. The following minimum details must be provided in the Manual:

The make, model number, country of origin and technical characteristics (including IESNALM-80 report)
of W-LEDs used in the lighting system.

Name and address of the contact person for repair and maintenance, in case of non-functionality of the
electrical street lighting system.

Specification for Diversion Works

1)

2)

3)

4)

5)

6)

7)

8)

9)

Temporary diversion road shall be provided by the Contractor as required for the smooth and safe
movement of the traffic during construction of cross drainages (culverts and bridges). The Contractor shall
prepare the drawing and shall submit his proposal along with the working methodology for the diversion
works and get approval from the Engineer.

The earthwork excavation and construction of embankment shall be as per the Section 900 of Standard
Specification for Road and Bridge works published by Department of Roads, Government of Nepal.
Providing, laying and compaction of 150 mm thick granular sub-base shall be as per the Section 1200 of
the Standard Specification for Road and Bridge works published by Department of Roads, Government of
Nepal.

Providing, laying and fixing in position of 900 mm dia NP3 RCC hume pipe shall be as per Section 700
of the Standard Specification for Road and Bridge works published by Department of Roads, Government
of Nepal.

Providing, laying and fixing of gabion boxes shall be as per Section 2400 of the Standard Specification
for Road and Bridge works published by Department of Roads, Government of Nepal.

The length of the diversion road shall be the minimum of 20.00 m long or as per site condition having the
width of 4.00 m. The embankment height varies as per the site condition. The compacted thickness of the
granular sub-base shall be 150 mm.

The Contractor shall provide required flagmen and required sign with traffic lane dividing cones for each
diversion of road for the smooth operation of diversion road. All safety measures for the workers and road
users shall be maintained by the Contractor as per Contract.

The Contractor shall maintain the temporary diversion road in the condition satisfactory to the Engineer so
long as required.

On completion of the construction of the cross drainage works, the Contractor shall obtain the approval of
the Engineer before dismantling the temporary diversion road. The materials arising after dismantle shall
become the property of the Contractor and shall be removed from the site or disposed safely at the
designated site as per Contract.
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Measurement and Payment

Construction and maintenance of diversion road as specified in the Contract for the construction of diversion
road shall be paid as per contract unit rates of respective items provided in the Bill of Quantities. The contract
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price and/or rates shall be the full and the final compensation to the Contractor as per Contract.

Compaction of Embankment and other areas of Fill/Backfill

Read the Table 9.2 of the Section 900 clause 910 of Standard Specifications for Road and Bridge 2073 as follows

backfill not saperately specified

Location Depth below Formation Level Minimum Compaction (% MDD
(mm) Heavy Compaction)

Roadway Embankment 0-500 98

Roadway Cut 0-500 98

All other roadway fill and 95

Specifications for the Replacement of Water pipelines, Electric poles,

Telecommunication assets

Refer the respective Specification of Department of Water Supply and Sewerage Management, Nepal

Electricity Authority and Nepal Telecommunication Corporation.

The Contractor shall purchase the Standard Specifications at his own cost.
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Project Signage Requirements

1. The Contractor is responsible for the design, supply and installation of the project information signage. The
signage shall provide relevant information to the public about the project, including the proper designation of
the project, the Employer, the Contractor and the Bank.

2. For this purpose, one or several sign boards shall be installed at the Site as soon as practicable after the
Commencement Date and shall remain in place at all times until taking-over of the Works. If sign board(s) is
(are) damaged or becomes unreadable during this period, it shall be promptly replaced by the Contractor at
the Contractor’s cost.

3. The sign board design shall be submitted by the Contractor to the Project Manager for Review. Unless
otherwise required under the applicable Laws, the sign board design should comply with the following:

a)  General
. The number and locations of sign board(s)
b)  Content

. Country’s flag/logo

. Project and Contract title

. Accepted Contract Amount

. Time for Completion

. Bank’s name and logo (in accordance with Branding Tool Kit — Visual Identity guidelines of the Asian

Development Bank and, as the case may be, the other financiers’ requirements) Employer’s name
. Contractor’s name

. Engineer’s name

. Complaint handling contact information (email and/ or phone number)

c)  Design

. The General layout including sample colors: to be proposed by the Contractor

. Dimensions: minimum of 2.5 Meters X 2.5 Meters

. Font size and type: they should be such as to ensure that the content shall be visible from a distance.

. Language of the signage: national and/or local language and English

. Material: the sign board(s) shall be made of a material that shall be weatherproof and appropriate to
withstand the whole execution period until taking-over of the Works

4. No other signage is allowed except with the approval of the Project Manager. The Contractor shall not
post, nor display any sign or item that could provide misleading information about the project. No national
symbols or flags other than those of the Country may be displayed without the express approval of the Project
Manager.
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Environmental, Health, and Safety Management

Requirement®*

Environmental Safeguards

A

(i)

(i)

(i)

(i)

(i)

(iv)

(v)

Initial Environmental Examination (IEE) / Environmental Management Plan (EMP)

The IEE has been carried out to assess the environmental impacts of proposed project and provide
mitigation and monitoring measures to ensure that there are no significant impacts. An EMP has been
developed to provide mitigation measures to reduce all negative impacts to acceptable levels. Locations
and site-selection of the proposed infrastructures were considered to further reduce impacts. IEE Report,
including corresponding EMP, is attached at Appendix-1.

The attached IEE and EMP has been prepared based on detailed designs. The IEE and EMP needs to be
updated to reflect any changes/modifications in project or site conditions during field verification surveys
prior to start of construction or any changes during the implementation phase. No works in the modified
section / site can commence until updated IEE is submitted and cleared. The updated EMP, if any, will
apply to the contract.

Site-specific Environmental Management Plan (SEMP)

The Contractor shall prepare and submit to the Employer’s Representative, for review and approval, a Site-
specific Environmental Management Plan (SEMP) consistent with the Environmental Management Plan
(EMP) in the latest / final IEE, and a site-specific Health and Safety Management Plan (SSHSMP)
submitted during the bidding process and updated as necessary. The SEMP shall include (i) proposed
sites/locations for construction work camps, storage areas, hauling roads, laydown areas, disposal areas for
solid and hazardous wastes; (ii) specific mitigation measures following the approved EMP; (iii) monitoring
program as per SEMP; and (iv) budget for SEP implementation. SEMP shall be accompanied by all
necessary plans as indicated in the EMP, including traffic management plan, debris/waste management
plan, etc., No works are allowed to commence prior to approval of SEMP.

No civil works shall commence until the Site-specific Environmental Management Plan (SEMP), including
site specific Health & Safety Management Plan (SSHSMP) is approved by the Employer.”

A copy of the EMP and approved SEMP will be kept on site during the construction period at all times.
The EMP forms part of the of contract agreement. Non-compliance with, or any deviation from, the
conditions set out in this document constitutes a failure in compliance.

For civil works, the contractor will be required to (i) carry out all of the mitigation and monitoring measures
set forth in the approved SEMP; and (ii) implement any corrective or preventative actions set out in
safeguards monitoring reports that the employer will prepare from time to time to monitor implementation
of this IEE and SEMP. The contractor shall allocate budget for compliance with these SEMP measures,
requirements and actions.

In order to prevent environmental pollution arising from the construction activities related to the
performance of this Contract, the Contractor shall comply with all applicable local laws and regulations

14 For projects classified as as Category C for environment for which no EMP has been prepared, there is no need to
consider the Notes on this page.
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(vi)

(vii)

(viii

(ix)

)

(i)

(ii)

concerning pollution and waste material disposal, including the SEMP and monitoring plan in the EMP, as
well as the specific requirements stated in this section and elsewhere in the Specifications.”

The Initial Environment Examination Report is part of the Contract. It is the responsibility of the contractor
to review the requirements in the IEE Report, comply with the requirements of the EMP, and comply with
all its provisions.

Prior to commencement of the works, the contractor will submit a compliance report to Employer’s
Representative that all identified pre-construction mitigation measures as detailed in the EMP are
undertaken. Contractor should confirm that the resources for EMP compliance are mobilized.

During construction, results from internal monitoring by the contractor will be reflected in their monthly
EMP implementation reports submitted to the Employer’s Representative.

Scope of Work and Services and required environmental surveys need to carry out.
Site specific Health and Safety Management Plan (SSHSMP)
With respect to Health and Safety, the Contractor shall:

a)  Implement safe working and reporting procedures and utilize safety awareness procedures in every
element during construction and operation and maintenance period

b)  Give emphasis to site safety including:

o Safe working procedures in all plant operation and maintenance activities

o Cleanliness and care of the work sites

o Accident and hazardous conditions reporting

o Safe practice in the work sites

o fire safety, detours and traffic control

The Contractor shall produce a Health and Safety Management Plan that shall include but not be limited
to the following subjects:

a) Hand S Policy;

b)  Person responsible for Health and Safety at Company level

¢)  Person responsible for Health and Safety at site

d)  Register of chemicals with details of safe handling, storage, measures to be taken in case of
uncontrolled release, spillage or splashing

e)  Personal protective equipment

f)  Confined Spaces

g)  Manual Handling

h)  Noise

i) Work at height

J)  Working in/ near water bodies, rivers, tanks etc.,

k)  Night works

1) Slip and Trips

m)  Occupational infections

n)  Hazardous condition reporting

0)  Emergency and out of hours contact details

p)  Accident reporting

g)  Safe practices in the work sites.

r Incident and Emergency Management
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Incident and Emergency Management. The Health and Safety Management Plan shall also include an Emergency
Response Plan as required. This shall identify the potential incidents and emergencies, which could occur on the
work sites and set out a procedure to be followed should these happen. It shall be the responsibility of the Contractor
to ensure that employees / workers (including those of subcontractors) are made aware of these procedures and to
display, in prominent positions, posters stating these procedures with emergency telephone contacts. The Contractor
shall be responsible for ensuring that emergency procedures are agreed with the Emergency Services and that
emergency drills are carried out in accordance with statutory requirements where these exist in accordance with
good management practice.

The Contractor shall notify immediately the Engineer or, in his absence, the Employer, if any accident occurs
whether on or off the work sites which results in any injury to any person whether directly concerned with the Site
or a third party. Such notification may initially be verbal and shall be followed by a written report within 24 hours
of the accident.

Safety Meetings. Hold informal weekly site safety inspections and safety discussions and shall hold meetings of a
Joint Safety Committee to discuss safety issues and procedures to improve safety. Minutes of the meetings shall be
prepared by the Contractor and shall be distributed, as appropriate, to attendees and the Engineer

HSMP update. Contractor should maintain and update the Health and Safety Management Plan consistent with the
EMP as and when required and submit to the employer for approval.

D. Labour Welfare

Contractor must ensure that all workers (including those of subcontractors’, if any) are paid and treated according
to the labour legislations. Contractor shall ensure full compliance with labour legislations in force. Contractor
should also ensure that subcontractors and suppliers, if any engaged by contractor for the purpose of project, also
implement labor legislations requirements, through cascading of requirements to subcontractors—HR policy,
labour management requirements. Contractor shall establish a worksite specific grievance redress mechanism,
which will be overseen by the employer's / representative for resolution of any grievances timely and effectively.

E. Grievance Redress and Record Keeping
(i) Contractor should maintain grievance registers at each site, maintain a record of grievances registered,

redressed, outstanding complaints, minutes of GRM meetings held at the field level. Adhere to timelines for
grievance resolution as proposed in the project GRM.
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A.
(i)

(ii)

Social Safeguard Requirement

Inclusion of the Social Safeguard Document in the Bidding and Contract Documents

The updated resettlement and indigenous peoples plan (RIPP) based on detailed design must be included
in the bid documents (attached in XX).

All impact avoidance and mitigation measures included in the DDR must be considered in the
contractor’s budget and implementation plan. If any design or site changes occur during implementation,
the DDR needs to be updated to reflect such changes based on reverification and/or census and
socioeconomic surveys prior to start of construction on affected sites, stretches or alignments. No civil
works will commence until updated social safeguards documents are submitted to and cleared by ADB.
Sites will be handed over to the contractor by the PIU/PCO only after obtaining third-party certification
from the land donors for the donated stretches. Any updates to the social safeguard's documents will be
applicable to the contract. The Contractor, in coordination with PCO, PIU, and SDC social safeguards
personnel, shall conduct reverifications at sites/sections ready for implementation. Compensation or
restoration/repair of affected assets, if any, must be completed before construction begins.

B. Avoidance and Mitigating Measures

(i)
(ii)

(iii)
(i)
(i)

(iii)
(iv)

During construction, the Contractor shall maintain access to residences, cultural, religious, and other
structures regardless of their purpose.

To avoid or minimize potential negative impacts, the Contractor shall implement necessary
arrangements such as: (a) providing planks, footbridges with handrails, and proper signage when
required; (b) increasing the workforce for timely completion; (c) ensuring a phased construction
schedule, focusing on one section or one side of the road at a time; (d) implementing traffic management
measures.

The Contractor shall repair all damages caused during construction to public, private, or community-
owned structures, regardless of ownership or purpose of use.

Restoration of public/community utilities will be undertaken in coordination with the PIU and the
concerned owners/user group.

The Contractor shall phase construction activities to avoid impacts on irrigation water flow and
agricultural activities.

Construction schedules must be planned and shared with local cultivators to minimize disruptions.

The project proponent and contractors shall make efforts to prevent crop loss.

4. Information Dissemination and Inclusion of Indigenous Peoples

(i)

(if)
(iii)

(iv)

The Contractor, with guidance from the PIU and SDC, shall conduct information dissemination
campaigns across the project area.

Indigenous peoples and local communities must be identified and included in the campaign.

The exact number of indigenous peoples will be determined through a survey conducted by the
Contractor prior to the start of civil works.

The cost for this activity is already included in the contract documents.

5. Social Supervision and Coordination

(i)
(ii)

The Contractor shall assign a dedicated social supervisor to coordinate with the PIU and SDC social
safeguards expert.
The specific tasks and responsibilities are outlined in the DDR.

6. Employment of Vulnerable or Affected Persons
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0] The Contractor shall employ a specified number of vulnerable or affected persons as part of the unskilled
construction workforce.
(ii) Equal pay for equal work must be ensured for both men and women.

7. Grievance Redress Mechanism

() The Contractor shall maintain a grievance register at the construction site and site offices.

(i)  All grievances received from affected persons must be documented, including: complainant’s name,
date and time of complaint, nature of complaint, mode of complaint (written, telephonic, etc.).

(i)  Complaints must be addressed within Five days of receipt.

(iv)  The Contractor shall strictly adhere to the procedures under the Nep: URLIP Grievance Redressal
Mechanism.

8. Mitigation Measures to Reduce Construction Impacts
(i) The Contractor shall implement the following measures to minimize impacts and disturbances:

Distribute notices to residents, businesses, and other stakeholders.

Implement traffic management in coordination with the police department.

Provide temporary access (e.g., planks, ramps) for affected residents, businesses, and religious sites.
Conduct excavation in small sections to reduce disruption time.

Notify residents in advance about construction schedules through public announcements.
Construct temporary diversion paths where necessary for affected businesses.

Schedule construction to avoid peak business hours, school timings, and other critical times.
Where feasible, conduct night work in commercial areas.

Minimize the construction period to the extent possible.

Install signage at appropriate locations and display GRM contact details.

Implement any other avoidance and/or mitigating measures to reduce inconvenience.

12. Information Dissemination and/or Disclosure of Relevant Safeguards Information

e The Contractor shall assist PCO and PIU in disclosing relevant safeguards information to all stakeholders,
including affected persons.

e This includes details on eligibility, entitlements, compensation, cut-off dates, processes, timelines, and
GRM procedures.

13. Reporting and Obligation for Construction Damages/Restoration

0] Proper documentation will be provided by the contractor through videographic and/or photographic
evidence taken in the pre-implementation, during construction and post-construction stage, with the links
to the videos and photos included. This documentation will be included in the SSMR.

(i) The Contractor shall report any damages or unanticipated losses caused during construction to the PIU.

(i) Such issues will be identified and monitored by PCO and PIU safeguards personnel.

(iv)  Any damage caused by the Contractor must be fully borne by them.

(v) Unanticipated losses shall be mitigated or compensated as per Government of Nepal (GoN) policies

and ADB SPS 2
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Drawings

(Provided on website of Pokhara Metropolitan City Office: https://pokharamun.gov.np/)
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Supplementary Information Regarding Works to
Be Procured

NA
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Key Personnel Requirements

Using Form PER — 1 and PER - 2 in Section 4 (Bidding Forms), the Bidder must demonstrate that it has
personnel who meet the following requirements:

Required . Total Work | Experience in
No. Position Nos Relevar_lt_ ace_xdemlc Experience | Similar Work
qualifications [years] [years]
1 Contractor’s 1 M.Sc in Construction
Representative Management / Civil 12 8
Engineering / Project
Management or equivalent
2 Civil Engineer 2 Bachelor in Civil 10 5
Engineering or equivalent
3 Material Engineer 1 Bachelor in Civil 10 7
Engineering or equivalent
4 Lab Technician 2 Diploma in Civil 7 3
Engineering or equivalent
5 Environment / Social 1 Bachelor Degree in 7 3
Safeguard Officer relevant Subject

The Bidder must demonstrate that it has EHS personnel who meet the following requirements:

FTE = full-time employee.
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Equipment Requirements

Using Form EQU in Section 4 (Bidding Forms), the Bidder must demonstrate that it has the key equipment listed below:

No. Equipment Type Characteristics Minimum Number
Required
1 Excavator/JCB One (1)
2 Tipper Body Capacity: 12 cubic meters Two (2)
Total Station One (1)
4 Concrete Mixture or Capacity at least 4 cum. One (2)

Ready mix concrete
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Contract Management Plan

The Contractor shall prepare the monthly progress report as per the format defined hereinafter, also referred to as
the Contract Management Plan, in line with the requirements stipulated in Clause 35 and in Part B of the Particular
Conditions [Environmental, Health, and Safety (EHS), Metrics for Progress Reports].
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Section 7: General Conditions of
Contract

The General Conditions of Contract (GCC), read in conjunction with the Particular Conditions of Contract (PCC) and
other documents listed therein should be a complete document expressing fairly the rights and obligations of both
parties. The standard text of the GCC must be retained intact to facilitate its reading and interpretation by Bidders and
its review by ADB. Any amendments and additions to the GCC, specific to the contract in hand, should be introduced
in Section 8 (Particular Conditions of Contract).

The use of standard conditions of contract for all building and civil works throughout a country will ensure
comprehensiveness of coverage, general acceptability of its provisions, savings in cost and time in bid preparation and
review, and the development of a solid background of legal case histories.

The form of Conditions of Contract that follows has been developed on the basis of considerable international
experience in the drafting and management of contracts, bearing in mind a trend in the construction industry toward
simpler, more straightforward language.

The GCC in this bidding document provides for the usual arrangement where the Contractor constructs the Works in
accordance with design provided by the Employer, and also for contracts that include, or wholly comprise,
contractor-designed civil, mechanical or electrical works. Section 7 is generally based on the Conditions of Contract of the
World Bank’s Standard Bidding Documents for Procurement of Works, Smaller Contracts, December 2012.

The GCC can be used for lump sum contracts and, with the modifications recommended in the PCC, also for small
unit price contracts. Design work by the contractor is also provided for in these Conditions.

For relatively simple contracts, the Short Form of Contract, First Edition, 1999 prepared by the Fédération
Internationale des Ingénieurs-Conseils (FIDIC) is recommended to be used.
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Pokhara: Emergency Operations Center

General

Definitions

Boldface type is used to identify defined terms.

(@)

(b)

The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Works and the remedying of any defects.

The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which
is used for valuations and for assessing the effects of Variations and Compensation Events.

The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve disputes in
the first instance, as provided for in GCC 29.1 [Appointment of Adjudicator] hereunder.

Bank means the financing institutions named in the Particular Conditions of Contract (PCC).
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
Compensation Events are those defined in GCC 51.1 [Compensation Events] hereunder.

The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC 69.1 [Completion].

The Contract is the Contract between the Employer and the Contractor to execute, complete, and maintain
the Works. It consists of the documents listed in GCC 2.3 below.

The Contractor is the party whose Bid to carry out the Works has been accepted by the Employer.
The Contractor’s Bid is the completed bidding document submitted by the Contractor to the Employer.

The Contract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

Days are calendar days; months are calendar months.

(m) Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s employees and

(n)
(0)

(u)

(v)

Equipment, in addition to payments for associated Materials and Plant.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Project Manager upon correction of defects
by the Contractor.

The Defects Liability Period is the period calculated from the Completion Date where the Contractor
remains responsible for remedying defects.

Drawings include calculations and other information provided or approved by the Project Manager for the
execution of the Contract.

The Employer is the party who employs the Contractor to carry out the Works, as specified in the PCC.

Equipment is the Contractor’s machinery and vehicles brought temporarily to the Site to construct the
Works.

Force Majeure means an exceptional event or circumstance: which is beyond a Party’s control; which such
Party could not reasonably have provided against before entering into the Contract; which, having arisen,
such Party could not reasonably have avoided or overcome; and, which is not substantially attributable to
the other Party.

In writing or written means handwritten, typewritten, printed, or electronically made, and resulting in a
permanent record.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance.

(w) The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
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2.2

2.3

Works. The Intended Completion Date is specified in the PCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

(x) Letter of Acceptance means the formal acceptance by the Employer of the Bid and denotes the formation
of the Contract at the date of acceptance.

(y) Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

(z) Party means the Employer or the Contractor, as the context requires. (aa) PCC means Particular
Conditions of Contract.

(bb) Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

(cc) The Project Manager is the person named in the PCC (or any other competent person appointed by the
Employer and notified to the Contractor, to act in replacement of the Project Manager) who is responsible
for supervising the execution of the Works and administering the Contract.

(dd) Retention Money means the aggregate of all monies retained by the Employer pursuant to GCC 55.1
[Retention].

(ee) Schedules means the document(s) entitled schedules, completed by the Contractor and submitted with the
Letter of Bid, as included in the Contract. Such document may include the Bill of Quantities, data, lists,
and schedules of rates and/or prices.

(ff) The Site is the area defined as such in the PCC.

(gg) Site Investigation Reports are those that were included in the bidding documents and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

(hh) Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

(i) The Start Date is given in the PCC. It is the latest date when the Contractor shall commence execution of
the Works. It does not necessarily coincide with any of the Site Possession Dates.

(i) A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part of
the work in the Contract, which includes work on the Site.

(kk) Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

(I1) A Variation is an instruction given by the Project Manager, which varies the Works.

(mm) The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Employer, as defined in the PCC.

Interpretation

In interpreting these GCC, singular also means plural, male also means female or neuter, and the other way
around. Headings have no significance. Words have their normal meaning under the language of the

Contract unless specifically defined. The Project Manager shall provide instructions clarifying queries
about these GCC.

If sectional completion is specified in the PCC, references in the GCC to the Works, the Completion Date, and
the Intended Completion Date apply to any Section of the Works (other than references to the Completion Date
and Intended Completion Date for the whole of the Works).

The documents forming the Contract shall be interpreted in the following order of priority:
(@) Contract Agreement,
(b) Letter of Acceptance,
(c) Letter of Bid,

136



Bidding Document for URLIP/PKR/CWO07 Pokhara: Emergency Operations Center

3.1
3.2

4.1

5.1

6.1

6.2

6.3

6.4

137

(d) Particular Conditions of Contract,

(e) the List of Eligible Countries that was specified in Section 5 of the bidding document,
® General Conditions of Contract,

@) Specifications,

(h) Drawings,

() Completed Activity Schedules or Bill of Quantities, and

() any other document listed in the PCC as forming part of the Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in the PCC.

Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Employer’s country when

(@) by an act of compliance with a decision of the United Nations Security Council taken under
Chapter VII of the Charter of the United Nations, the Employer’s Country prohibits any
import of goods from, or any payments to, a particular country, person, or entity. Where the
Borrower’s country prohibits payments to a particular firm or for particular goods by such an
act of compliance, that firm may be excluded.

Contract Agreement

The Parties shall enter into a Contract Agreement within 28 days after the Contractor receives the Letter of
Acceptance, unless the Particular Conditions establish otherwise. The Contract Agreement shall be based upon
the attached Contract forms in Section 8. The costs of stamp duties and similar charges (if any) imposed by law
in connection with entry into the Contract Agreement shall be borne by the Employer.

Assignment

Neither Party shall assign the whole or any part of the Contract or any benefit or interest in or under the
Contract. However, either Party

(&) may assign the whole or any part with the prior agreement of the other Party, at the sole
discretion of such other Party; and

(b) may, as security in favor of a bank or financial institution, assign its right to any moneys due, or
to become due, under the Contract.

Care and Supply of Documents

The Specification and Drawings shall be in the custody and care of the Employer. Unless otherwise stated in the
Contract, two copies of the Contract and of each subsequent Drawing shall be supplied to the Contractor, who
may make or request further copies at the cost of the Contractor.

Each of the Contractor’s Documents shall be in the custody and care of the Contractor, unless and until taken
over by the Employer. Unless otherwise stated in the Contract, the Contractor shall supply to the Project Manager
six copies of each of the Contractor’s Documents.

The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the
Contractor’s Documents (if any), the Drawings and Variations and other communications given under the
Contract. The Employer’s Personnel shall have the right of access to all these documents at all reasonable times.

If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works,
the Party shall promptly give notice to the other Party of such error or defect.
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Confidential Details

The Contractor’s and the Employer’s Personnel shall disclose all such confidential and other information as
may be reasonably required in order to verify the Contractor’s compliance with the Contract and allow its
proper implementation.

Each of them shall treat the details of the Contract as private and confidential, except to the extent necessary to
carry out their respective obligations under the Contract or to comply with applicable Laws. Each of them shall
not publish or disclose any particulars of the Works prepared by the other Party without the previous agreement
of the other Party. However, the Contractor shall be permitted to disclose any publicly available information, or
information otherwise required to establish his qualifications to compete for other projects.

Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) such documents, data, and other
information it receives from the Employer to the extent required for the Subcontractor(s) to perform its work
under the Contract, in which event the Contractor shall obtain from such Subcontractor(s) an undertaking of
confidentiality similar to that imposed on the under this Clause.

Compliance with Laws

The Contractor shall, in performing the Contract, comply with applicable Laws.
Unless otherwise stated in the Particular Conditions,

(a) the Employer shall acquire and pay for all permits, approvals, and/or licenses from all local, state, or
national government authorities or public service undertakings in the [Employer’s Country or country
where the Site is located] which (i) such authorities or undertakings require the Employer to obtain in
the Employer’s name, and (ii) are necessary for the execution of the Contract, including those required
for the performance by both the Contractor and the Employer of their respective obligations under the
Contract;

(b) the Contractor shall acquire and pay for all permits, approvals, and/or licenses from all local, state, or
national government authorities or public service undertakings in the [Employer’s Country or country
where the Site is located] which such authorities or undertakings require the Contractor to obtain in
its name and which are necessary for the performance of the Contract, including, without limitation,
visas for the Contractor’s and Subcontractor’s personnel and entry permits for all imported
Contractor’s Equipment. The Contractor shall acquire all other permits, approvals, and/or licenses that
are not the responsibility of the Employer under Subclause 8.2(a) hereof and that are necessary for the
performance of the Contract. The Contractor shall indemnify and hold harmless the Employer from
and against any and all liabilities, damages, claims, fines, penalties, and expenses of whatever nature
arising or resulting from the violation of such laws by the Contractor or its personnel, including the
Subcontractors and their personnel, but without prejudice to Subclause 8.1 hereof.

Joint and Several Liability

If the Contractor is a Joint Venture of two or more firms, all such firms shall be jointly and severally liable to
the Employer for the fulfillment of the provisions of the Contract, and shall designate one of such firms to act as
the lead firm with authority to bind the Joint Venture. The composition or the constitution of the Joint Venture
shall not be altered without the prior consent of the Employer.

Project Manager’s Decisions

Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Employer and the Contractor in the role representing the Employer.

Delegation

The Project Manager may delegate any of his duties and responsibilities to other people, except to the

138



Bidding Document for URLIP/PKR/CWO07 Pokhara: Emergency Operations Center

12.

121

13.

13.1

14.
141

15.
15.1

15.2

153

16.
16.1

17.
17.1

17.2

139

Adjudicator, after notifying the Contractor, and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when it is delivered.

Subcontracting

The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract without
the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s obligations.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the Employer
between the dates given in the Schedule of Other Contractors, as referred to in the PCC. The Contractor shall also
provide facilities and services for them as described in the Schedule. The Employer may modify the Schedule of
Other Contractors, and shall notify the Contractor of any such modification.

Personnel and Equipment

The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
functions stated in the Schedule or other personnel and equipment approved by the Project Manager. The Project
Manager shall approve any proposed replacement of key personnel and equipment only if their relevant
qualifications or characteristics are substantially equal to or better than those proposed in the Bid.

If the Project Manager asks the Contractor to remove a person who is a member of the Contractor’s staff or work
force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 7 days and has no
further connection with the work in the Contract.

Should any employee of the Contractor be determined, based on reasonable evidence, to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity violations during the
execution of the Works, then that employee shall be removed in accordance with Clause 15.2 above.

Employer’s and Contractor’s Risks

The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor carries the risks
which this Contract states are Contractor’s risks.

Employer’s Risks
From the Start Date until the Defects Liability Certificate has been issued, the following are Employer’s risks:

(@) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant,
Materials, and Equipment), which are due to

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the
unavoidable result of the Works, or

(i) negligence, breach of statutory duty, or interference with any legal right by the Employer or
by any person employed by or contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault
of the Employer or in the Employer’s design, or due to war or radioactive contamination directly
affecting the country where the Works are to be executed.

From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage to the
Works, Plant, and Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,
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(b) anevent occurring before the Completion Date, which was not itself an Employer’s risk

Contractor’s Risks

From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment), which
are not Employer’s risks, are Contractor’s risks.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the PCC for the
following events, which are due to the Contractor’s risks:

(@) loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection
with the Contract; and

(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager’s approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

If the Contractor does not provide any of the policies and certificates required, the Employer may effect the
insurance, which the Contractor should have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in the PCC,
supplemented by any information available to the Contractor.

Contractor to Construct the Works

The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.

The Works to Be Completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

Designs by Contractor and Approval by the Project Manager

The Contractor shall carry out design to the extent specified in the PCC. The Contractor shall promptly submit
to the Employer all designs prepared by him. Within 14 days of receipt, the Employer shall notify any
comments. The Contractor shall not construct any element of the permanent work designed by him within 14
days after the design has been submitted to the Employer or where the design for that element has been rejected.
Design that has been rejected shall be promptly amended and resubmitted. The Contractor shall resubmit all
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designs commented on, taking these comments into account as necessary.

The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, who is to approve them if they comply with the Specifications and Drawings.

The Contractor shall be responsible for design of Temporary Works.

The Project Manager’s approval shall not alter the Contractor’s responsibility for design of the Temporary
Works.

The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be the
property of the Employer. The Contractor shall notify the Project Manager of such discoveries and carry out the
Project Manager’s instructions for dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is not given by
the date stated in the PCC, the Employer shall be deemed to have delayed the start of the relevant activities, and this
shall be a Compensation Event.

Access to the Site

The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the

Site and to any place where work in connection with the Contract is being carried out or is intended to be
carried out.

Instructions, Inspections, and Audits

The Contractor shall carry out all instructions of the Project Manager, which comply with the applicable laws
where the Site is located.

The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and subconsultants to
keep accurate and systematic accounts and records in respect of the Works in such form and details as will clearly
identify relevant time changes and costs.

The Contractor shall permit ADB or its representative to inspect the Contractor’s site, assets, accounts, records,
and other documents relating to the submission of bids and contract performance and to have them audited by
auditors appointed by ADB. The Contractor shall maintain all documents and records related to the bid
submission and the execution of the Contract for at least 5 years after completing the works contemplated in
the relevant contracts or the period prescribed in applicable law, whichever is longer. The Contractor shall
provide any documents necessary for the investigation of allegations of corrupt, fraudulent, collusive, coercive,
or obstructive practices or other integrity violations and require its employees or agents with knowledge of the
Contract to respond to questions from ADB.

ADB’s right to inspect the Site and/or the Contractor’s accounts and records relating to the performance of the Contract
stated in Sub-Clause 28.3 and 74.2(e) shall survive termination and/ or expiration of this Contract.
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Appointment of the Adjudicator

The Adjudicator shall be appointed jointly by the Employer and the Contractor, at the time of the Employer’s
issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Employer does not agree on the
appointment of the Adjudicator, the Employer will request the Appointing Authority designated in the PCC, to
appoint the Adjudicator within 14 days of receipt of such request.

Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the Adjudicator is not
functioning in accordance with the provisions of the Contract, a new Adjudicator shall be jointly appointed by the
Employer and the Contractor. In case of disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority at the request of either party, within 14
days of receipt of such request.

Procedure for Disputes

If the Contractor believes that a decision taken by the Project Manager was either outside the authority given to the
Project Manager by the Contract or that the decision was wrongly taken, the decision shall be referred to the
Adjudicator within 14 days of the notification of the Project Manager’s decision.

The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute.

The Adjudicator shall be paid by the hour at the rate specified in the PCC, together with reimbursable expenses
of the types specified in the PCC, and the cost shall be divided equally between the Employer and the Contractor,
whatever decision is reached by the Adjudicator. Either party may refer a decision of the Adjudicator to an
Avrbitrator within 28 days of the Adjudicator’s written decision. If neither party refers the dispute to arbitration
within the above 28 days, the Adjudicator’s decision shall be final and binding.

The arbitration shall be conducted in accordance with the arbitration procedures published by the institution
named and in the place specified in the PCC.

Staff and Labor
Forced Labor

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed,
that is exacted from an individual under threat of force or penalty. This covers any kind of involuntary or
compulsory labor, such as indentured labor, bonded labor, or similar labor-contracting arrangements.

Child Labor

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be
hazardous, or to interfere with, the child’s education, or to be harmful to the child’s health or physical, mental,
spiritual, moral, or social development. Where national laws have provisions for employment of minors, the
Contractor shall follow those laws applicable to the Contractor. Children below the age of 18 years shall not be
employed in dangerous work.

Workers’ Organizations

In countries where national law recognizes workers’ rights to form and to join workers’ organizations of their
choosing without interference and to bargain collectively, the Contractor shall comply with national law. Where
national law substantially restricts workers’ organizations, the Contractor shall enable alternative means for the
Contractor’s Personnel to express their grievances and protect their rights regarding working conditions and
terms of employment. In either case described above, and where national law is silent, the Contractor shall not
discourage the Contractor’s Personnel from forming or joining workers’ organizations of their choosing or from
bargaining collectively, and shall not discriminate or retaliate against the Contractor’s Personnel who
participate, or seek to participate, in such organizations and bargain collectively. The Contractor shall engage
with such workers representatives. Worker organizations are expected to fairly represent the workers in the
workforce.
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Nondiscrimination and Equal Opportunity

The Contractor shall not make employment decisions on the basis of personal characteristics unrelated to
inherent job requirements. The Contractor shall base the employment relationship on the principle of equal
opportunity and fair treatment, and shall not discriminate with respect to aspects of the employment
relationship, including recruitment and hiring, compensation (including wages and benefits), working
conditions and terms of employment, access to training, promotion, termination of employment or retirement,
and discipline. In countries where national law provides for nondiscrimination in employment, the Contractor
shall comply with national law. When national laws are silent on nondiscrimination in employment, the
Contractor shall meet this Subclause’s requirements. Special measures of protection or assistance to remedy
past discrimination or selection for a particular job based on the inherent requirements of the job shall not be
deemed discrimination.

Time Control
Program

Within the time stated in the PCC, after the date of the Letter of Acceptance, the Contractor shall submit to the
Project Manager for approval a Program showing the general methods, arrangements, order, and timing for all
the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be consistent
with those in the Activity Schedule.

An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence of
the activities.

The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer than
the period stated in the PCC. If the Contractor does not submit an updated Program within this period, the
Project Manager may withhold the amount stated in the PCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Program has been submitted.
In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule within 14 days
of being instructed to by the Project Manager.

The Project Manager’s approval of the Program shall not alter the Contractor’s obligations. The Contractor may
revise the Program and submit it to the Project Manager again at any time. A revised Program shall show the
effect of Variations and Compensation Events.

Extension of the Intended Completion Date

The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a Variation
is issued which makes it impossible for Completion to be achieved by the Intended Completion Date without
the Contractor taking steps to accelerate the remaining work, which would cause the Contractor to incur
additional cost.

The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

Acceleration

When the Employer wants the Contractor to finish before the Intended Completion Date, the Project Manager
shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the Employer
accepts these proposals, the Intended Completion Date shall be adjusted accordingly and confirmed by both the
Employer and the Contractor.
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If the Contractor’s priced proposals for an acceleration are accepted by the Employer, they are incorporated in
the Contract Price and treated as a Variation.

Delays Ordered by the Project Manager

The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

Management Meetings

Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken shall
be decided by the Project Manager either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Early Warning

The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the expected
effect of the future event or circumstance on the Contract Price and Completion Date. The estimate shall be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying out any resulting instruction of the Project Manager.

Quality Control
Identifying Defects

The Project Manager shall check the Contractor’s work and notify the Contractor of any Defects that are found.
Such checking shall not affect the Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.

Tests

If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

Correction of Defects

The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the PCC. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of time
specified by the Project Manager’s notice.

Uncorrected Defects

If the Contractor has not corrected a Defect within the time specified in the Project Manager’s notice, the Project
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Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

Cost Control
Contract Price

In the case of an admeasurement contract, the Bill of Quantities shall contain priced items for the Works to
be performed by the Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor will
be paid for the quantity of the work accomplished at the rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain the priced activities for the Works to be
performed by the Contractor. The Activity Schedule is used to monitor and control the performance of activities
on which basis the Contractor will be paid. If payment for Materials on Site shall be made separately, the
Contractor shall show delivery of Materials to the Site separately on the Activity Schedule.

Changes in the Contract Price
In the case of an admeasurement contract:

(a)  Ifthe final quantity of the work done differs from the quantity in the Bill of Quantities for the particular
item by more than 25%, provided the change exceeds 1% of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change.

(b)  The Project Manager shall not adjust rates from changes in quantities if thereby the Initial Contract
Price is exceeded by more than 15%, except with the prior approval of the Employer.

(c)  If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed
cost breakdown of any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be amended by the Contractor to accommodate
changes of Program or method of working made at the Contractor’s own discretion. Prices in the Activity
Schedule shall not be altered when the Contractor makes such changes to the Activity Schedule.

Variations

All Variations shall be included in updated Programs, and, in the case of a lump sum contract, also in the
Activity Schedule, produced by the Contractor.

The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when requested
to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be given within Five (7)
days of the request or within any longer period stated by the Project Manager and before the Variation is ordered.

If the Contractor’s quotation is unreasonable, the Project Manager may order the Variation and make a change to
the Contract Price, which shall be based on the Project Manager’s own forecast of the effects of the Variation on the
Contractor’s costs.

If the Project Manager decides that the urgency of varying the work would prevent a quotation being given and
considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving early
warning.

In the case of an admeasurement contract, if the work in the Variation corresponds to an item description in the
Bill of Quantities and if, in the opinion of the Project Manager, the quantity of work above the limit stated in GCC
46.1 [Changes in the Contract Price] or the timing of its execution do not cause the cost per unit of quantity to
change, the rate in the Bill of Quantities shall be used to calculate the value of the Variation. If the cost per unit
of quantity changes, or if the nature or timing of the work in the Variation does not correspond with items in the
Bill of Quantities, the quotation by the Contractor shall be in the form of new rates for the relevant items of work.
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Cash Flow Forecasts

When the Program, or, in the case of a lump sum contract, the Activity Schedule, is updated, the Contractor
shall provide the Project Manager with an updated cash flow forecast. The cash flow forecast shall include
different currencies, as defined in the Contract, converted as necessary using the Contract exchange rates.

Payment Certificates

The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work executed
less the cumulative amount certified previously.

The Project Manager shall check the Contractor’s monthly statement and certify the amount to be paid to the
Contractor.

The value of work executed shall be determined by the Project Manager.
The value of work executed shall comprise,

(a) in the case of an admeasurement contract, the value of the quantities of work in the Bill of Quantities
that have been completed; or

(b) inthe case of a lump sum contract, the value of work executed shall comprise the value of completed
activities in the Activity Schedule.

The value of work executed shall include the valuation of Variations and Compensation Events.

The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any item
previously certified in any certificate in the light of later information.

Payments

Payments shall be adjusted for deductions for advance payments and retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 28 days of the date of each certificate. If the
Employer makes a late payment, the Contractor shall be paid interest on the late payment in the next payment.
Interest shall be calculated from the date by which the payment should have been made up to the date when
the late payment is made at the prevailing rate of interest for commercial borrowing for each of the currencies
in which payments are made.

If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest shall
be calculated from the date upon which the increased amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

Items of the Works for which no rate or price has been entered in shall not be paid for by the Employer and shall be
deemed covered by other rates and prices in the Contract.

Compensation Events
The following shall be Compensation Events:

(a) The Employer does not give access to a part of the Site by the Site Possession Date pursuantto GCC
26.1 [Possession of the Site].

(b) The Employer modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

(c) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions
required for execution of the Works on time.

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests upon work,
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which is then found to have no Defects.
(e) The Project Manager unreasonably does not approve a subcontract to be let.

(f) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to Bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Employer, or additional work required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

(i) The advance payment is delayed.
() The effects on the Contractor of any of the Employer’s Risks.
(K) The Project Manager unreasonably delays issuing a Certificate of Completion.

If a Compensation Event would cause additional cost or would prevent the work being completed before the Intended
Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall be extended.
The Project Manager shall decide whether and by how much the Contract Price shall be increased and whether
and by how much the Intended Completion Date shall be extended.

As soon as information demonstrating the effect of each Compensation Event upon the Contractor’s forecast cost
has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the
Contract Price based on the Project Manager’s own forecast. The Project Manager shall assume that the Contractor
shall react competently and promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the Employer’s interests are adversely
affected by the Contractor’s not having given early warning or not having cooperated with the Project Manager.

Tax

The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are changed between the date
28 days before the submission of bids for the Contract and the date of the last Completion certificate. The adjustment
shall be the change in the amount of tax payable by the Contractor, provided such changes are not already reflected
in the Contract Price or are a result of GCC 54.1 [Price Adjustment].

Currencies

Where payments are made in currencies other than the currency of the Employer’s country specified in the PCC,
the exchange rates used for calculating the amounts to be paid shall be the exchange rates stated in the Contractor’s
Bid.

Price Adjustment

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the PCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by applying
the respective price adjustment factor to the payment amounts due in each currency. A separate formula of the type
indicated below applies to each Contract currency:

P.=A_ +B_ Imc/loc
where:

P, is the adjustment factor for the portion of the Contract Price payable in a specific currency “c.”
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A, and B_ are coefficients'® specified in the PCC, representing the nonadjustable and adjustable portions,
respectively, of the Contract Price payable in that specific currency “c;” and

Imc is a consolidated index prevailing at the end of the month being invoiced and loc is the same
consolidated index prevailing 28 days before Bid opening for inputs payable; both in the specific currency

[3P1]

C.

If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

Retention

The Employer shall retain from each payment due to the Contractor the proportion stated in the PCC until
Completion of the whole of the Works.

Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with
GCC 69.1 [Completion], half the total amount retained shall be repaid to the Contractor and half when
the Defects Liability Period has passed and the Project Manager has certified that all Defects notified by the
Project Manager to the Contractor before the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” bank guarantee.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the PCC for each day
that the Completion Date is later than the Intended Completion Date. The total amount of liquidated damages
shall not exceed the amount defined in the PCC. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of repayment,
at the rates specified in GCC 50.1 [Payments].

Bonus

The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the PCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be
due to be complete.

Advance Payment

The Employer shall make advance payment to the Contractor of the amounts stated in the PCC by the date
stated in the PCC, against provision by the Contractor of an unconditional bank guarantee in a form and by a
bank acceptable to the Employer in amounts and currencies equal to the advance payment. The guarantee shall
remain effective until the advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. Interest shall not be charged on the advance
payment.

The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance payment

15 The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency. Normally, both coefficients shall
be the same in the formulas for all currencies, since coefficient A, for the nonadjustable portion of the payments, is a very
approximate figure (usually 0.10 ~ 0.20) to take account of fixed cost elements or other nonadjustable components. The sum
of the adjustments for each currency is added to the Contract Price.
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has been used in this way by supplying copies of invoices or other documents to the Project Manager.

The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of work done, Variations, price adjustments,
Compensation Events, Bonuses, or Liquidated Damages.

Securities

The Performance Security shall be provided to the Employer no later than the date specified in the Letter of
Acceptance and shall be issued in an amount specified in the PCC, by a bank acceptable to the Employer,
and denominated in the types and proportions of the currencies in which the Contract Price is payable. The
Performance Security shall be valid until a date 28 days from the date of issue of the Certificate of Completion
in the case of a bank guarantee.

Dayworks

If applicable, the Dayworks rates in the Contractor’s Bid shall be used for small additional amounts of work
only when the Project Manager has given written instructions in advance for additional work to be paid for
in that way.

All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within 2 days of the work
being done.

The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor’s cost if the loss or
damage arises from the Contractor’s acts or omissions.

Force Majeure
Definition of Force Majeure

Inthis Clause, “Force Majeure” means an exceptional event or circumstance,
(a) which is beyond a Party’s control;
(b) which such Party could not reasonably have provided against before entering into the Contract;
(c) which, having arisen, such Party could not reasonably have avoided or overcome; and
(d) which is not substantially attributable to the other Party.

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below,
so long as conditions (a) to (d) above are satisfied:

(a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies;

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s Personnel, revolution, insurrection,
military or usurped power, or civil war;

(c) riot, commotion, disorder, strike, or lockout by persons other than the Contractor’s Personnel;

(d) munitions of war, explosive materials, ionizing radiation or contamination by radioactivity, except as
may be attributable to the Contractor’s use of such munitions, explosives, radiation, or radioactivity;
and
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(e) natural catastrophes such as earthquake, hurricane, typhoon, or volcanic activity.

Notice of Force Majeure

If a Party is or will be prevented from performing its substantial obligations under the Contract by Force Majeure,
then it shall give notice to the other Party of the event or circumstances constituting the Force Majeure and shall
specify the obligations, the performance of which is or will be prevented. The notice shall be given within 14 days
after the Party became aware, or should have become aware, of the relevant event or circumstance constituting Force
Majeure.

The Party shall, having given notice, be excused from performance of its obligations for so long as such Force
Majeure prevents it from performing them.

Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party to
make payments to the other Party under the Contract.

Duty to Minimize Delay

Each Party shall at all times use all reasonable endeavours to minimize any delay in the performance of the Contract
as a result of Force Majeure.

A Party shall give notice to the other Party when it ceases to be affected by the Force Majeure.

Consequences of Force Majeure

If the Contractor is prevented from performing its substantial obligations under the Contract by Force Majeure
of which notice has been given under GCC Subclause 63 [Notice of Force Majeure], and suffers delay and/or
incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to GCC Subclause 30.1
[Procedure for Disputes] to

(a) an extension of time for any such delay, if completion is or will be delayed, under GCC Subclause
36 [Extension of the Intended Completion Date]; and

(b) if the event or circumstance is of the kind described in sub-paragraphs (a) to (d) of GCC Subclause
62.2 [Definition of Force Majeure] and, in the case of subparagraphs (b) to (d), occurs in the Country,
payment of any such Cost, including the costs of rectifying or replacing the Works and/or Goods
damaged or destructed by Force Majeure, to the extent they are not indemnified through the insurance
policy referred to in GCC Subclause 19 [Insurance].

After receiving this notice, the Project Manager shall proceed in accordance with GCC Subclause 10 [Project
Manager’s Decisions] to agree or determine these matters.

Force Majeure Affecting Subcontractor

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force majeure
on terms additional to or broader than those specified in this Clause, such additional or broader Force Majeure events or
circumstances shall not excuse the Contractor’s nonperformance or entitle him to relief under this Clause.

Optional Termination, Payment, and Release

If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by reason
of Force Majeure of which notice has been given under GCC Subclause 63 [Notice of Force Majeure], or for
multiple periods which total more than 140 days due to the same notified Force Majeure, then either Party may
give to the other Party a notice of termination of the Contract. In this event, the termination shall take effect 7
days after the notice is given, and the Contractor shall proceed in accordance with GCC Subclause 73.5
[Termination].

Upon such termination, the Project Manager shall determine the value of the work done and issue a Payment
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Certificate, which shall include
(@) the amounts payable for any work carried out for which a price is stated in the Contract;

(b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor,
or of which the Contractor is liable to accept delivery: this Plant and Materials shall become the
property of (and be at the risk of) the Employer when paid for by the Employer, and the Contractor
shall place the same at the Employer’s disposal;

(c) other Costs or liabilities which in the circumstances were reasonably and necessarily incurred by the
Contractor in the expectation of completing the Works;

(d) the Cost of removal of Temporary Works and Contractor’s Equipment from the Site and the return
of these items to the Contractor’s works in his country (or to any other destination at no greater cost);
and

(e) the Cost of repatriation of the Contractor’s staff and labor employed wholly in connection with the
Works at the date of termination.

Release from Performance

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the Parties
(including, but not limited to, Force Majeure) arises, which makes it impossible or unlawful for either or both
Parties to fulfill its or their contractual obligations or which, under the law governing the Contract, entitles the
Parties to be released from further performance of the Contract, then upon notice by either Party to the other
Party of such event or circumstance,

(@) the Parties shall be discharged from further performance, without prejudice to the rights of either
Party in respect of any previous breach of the Contract; and

(b) the sum payable by the Employer to the Contractor shall be the same as would have been payable
under GCC Subclause 67 [Optional Termination, Payment and Release] if the Contract had been
terminated under GCC Subclause 67.

Finishing the Contract

Completion

The Contractor shall request the Project Manager to issue a certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the work is completed.

Taking Over

The Employer shall take over the Site and the Works within 7 days of the Project Manager’s issuing a
certificate of Completion.

Final Account

The Contractor shall supply the Project Manager with a detailed account of the total amount that the Contractor
considers payable under the Contract before the end of the Defects Liability Period. The Project Manager shall
issue a Defects Liability Certificate and certify any final payment that is due to the Contractor within 56 days
of receiving the Contractor’s account if it is correct and complete. If it is not, the Project Manager shall issue
within 56 days a schedule that states the scope of the corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the amount
payable to the Contractor and issue a payment certificate.

Operating and Maintenance Manuals
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74.2

If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply them
by the dates stated in the PCC.

If the Contractor does not supply the Drawings and/or manuals by the dates stated in the PCC pursuant to GCC
72.1, or they do not receive the Project Manager’s approval, the Project Manager shall withhold the amount
stated in the PCC from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a fundamental breach of
the Contract.

Fundamental breaches of Contract shall include, but shall not be limited to, the following:

(a) the Contractor stops work for 28 days when no stoppage of work is shown on the current Program and
the stoppage has not been authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is
not withdrawn within 28 days;

(c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a reconstruction
or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor within 84
days of the date of the Project Manager’s certificate;

(e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Project Manager;

() the Project Manager gives two consecutive Notices to update the Program and accelerate the works to
ensure compliance with GCC Subclause 22.1 [The Works to Be Completed by the Intended
Completion Date] and the Contractor fails to update the Program and demonstrate acceleration of the
works within a reasonable period of time determined by the Project Manager;

(g) the Contractor does not maintain a Security, which is required;

(h) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the PCC; and

(i)  if the Contractor, in the judgment of the Employer has engaged in integrity violations in competing for
or in executing the Contract, pursuant to GCC 74.1 [Fraud and Corruption].

When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause other
than those listed under GCC 73.2 above, the Project Manager shall decide whether the breach is fundamental
or not.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

Fraud and Corruption

If the Employer determines, based on reasonable evidence, that the Contractor has engaged in corrupt,
fraudulent, collusive or coercive practices, or other integrity violations, including the failure to disclose any
required information which constitutes a fraudulent practice, in competing for or in executing the Contract, then
the Employer may, after giving 14 days notice to the Contractor, terminate the Contract and expel him from the
Site, and the provisions of Clause 73 [Termination] shall apply as if such termination had been made under
Sub-Clause 73.2 (i).

ADB requires Borrowers (including beneficiaries of ADB-financed activities) and their personnel, as well as
firms and individuals participating in an ADB-financed activity, including but not limited to, Bidders, Suppliers,
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and Contractors, agents, subcontractors, subconsultants, service providers, subsuppliers, manufacturers
(including their respective officers, directors, employees, and personnel) under ADB-financed contracts to
observe the highest standard of ethics during the procurement and execution of such contracts in accordance
with ADB’s Anticorruption Policy (1998, as amended from time to time). In pursuance of this policy, ADB

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i)  “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, anything
of value to influence improperly the actions of another party;

(i)  “fraudulent practice” means any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid
an obligation;

(i) “coercive practice” means impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;

(iv) “collusive practice” means an arrangement between two or more parties designed to achieve an
improper purpose, including influencing improperly the actions of another party;

(v) “abuse” means theft, waste, or improper use of assets related to ADB-related activity, either
committed intentionally or through reckless disregard; and

(vi) “integrity violation” means any act, as defined under ADB’s Investigation and Enforcement
Framework (as amended from time to time), which violates ADB’s Anticorruption Policy, including
(i) to (v) above and the following: failure to disclose and manage conflict of interest,'® obstructive
practice, violation of debarment, retaliation against whistleblowers or witnesses, and other
violations of ADB’s Anticorruption Policy, including failure to adhere to the highest ethical
standards;

(b) will reject a proposal for award if it determines that the Bidder recommended for award or any of its
officers, directors, employees, personnel, subconsultants, subcontractors, service providers, suppliers, or
manufacturers has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practices or other integrity violations in competing for the Contract;

(c) will cancel the portion of the financing allocated to a contract if it determines at any time that
representatives of the Borrower or of a beneficiary of ADB-financing engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practices or other integrity violations during the procurement or the
execution of that contract, without the Borrower having taken timely and appropriate action satisfactory
to ADB to remedy the situation, including by failing to inform ADB in a timely manner at the time they
knew of the integrity violations;

(d) will impose enforcement and disclosure actions on a firm or an individual at any time, in accordance with
ADB’s Anticorruption Policy and Investigation and Enforcement Framework, including declaring
ineligible, either indefinitely or for a stated period of time, to participate!’ in activities financed,
administered, or supported by ADB or to benefit from a contract financed, administered, or supported by
ADB or otherwise, if it, at any time, determines that the firm or individual has, directly or through an agent,
engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices or other integrity violations;
and

(e) will have the right to require that a provision be included in the Bidding Document and in contracts
financed, administered, or supported by ADB, requiring Bidders, suppliers, contractors, consultants,
manufacturers, service providers, and other third parties engaged or involved in ADB-related activities,
and their respective officers, directors, employees, and personnel, to permit ADB or its representative to
inspect the site and their assets, accounts, and records and other documents relating to the bid submission
and contract performance and to have them audited by auditors appointed by ADB.

74.3  All Bidders, consultants, contractors, suppliers, manufacturers, service providers, and other third parties
engaged or involved in ADB-related activities and their respective officers, directors, employees, and

16 “Conflict of interest” means any situation in which a party has interests that could improperly influence that party’s performance
of official duties or responsibilities, contractual obligations, or compliance with applicable laws and regulations.

17 Whether as a Contractor, Subcontractor, Consultant, Manufacturer or Supplier, or Service Provider; or in any other capacity
(different names are used depending on the particular Bidding Document).
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personnel, are required to cooperate fully in any investigation when requested by ADB to do so. As determined
on a case-by-case basis by ADB, such cooperation is set out in detail in the Investigation and Enforcement
Framework (as amended from time to time).

All Bidders, consultants, contractors, and suppliers shall require their officers, directors, employees, personnel,
and agents to ensure that, in its contracts with its subconsultants, Subcontractors, and other third parties engaged
or involved in ADB-related activities, such subconsultants, Subcontractors, and other third parties similarly are
required to cooperate fully in any investigation when requested by ADB to do so.

The Contractor undertakes that no fees, gratuities, rebates, gifts, commissions, or other payments, other than
those shown in the bid, have been given or received in connection with the procurement process or in the
contract execution.8

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as indicated in the PCC. Additional Liquidated Damages shall not apply. If the total amount due
to the Employer exceeds any payment due to the Contractor, the difference shall be a debt payable to the
Employer.

If the Contract is terminated for the Employer’s convenience or because of a fundamental breach of Contract
by the Employer, the Project Manager shall issue a certificate for the value of the work done, Materials ordered,
the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the Works, and less advance payments received
up to the date of the certificate.

Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property
of the Employer if the Contract is terminated because of the Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either
the Employer or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterward to which a
commitment was made.

Suspension of ADB Loan or Credit

In the event that ADB suspends the Loan or Credit to the Employer, from which part of the payments to the
Contractor are being made,

(a) the Employer is obligated to notify the Contractor, with copy to the Project Manager, of such
suspension within 7 days of having received ADB’s suspension notice.

(b) if the Contractor has not received sums due it within the 28 days for payment provided for in
GCC 50.1 [Payments], the Contractor may immediately issue a 14-day termination notice.

Eligibility
The Contractor shall have the nationality of an eligible country as specified in Section 5 [Eligible Countries] of
the bidding document. The Contractor shall be deemed to have the nationality of a country if the Contractor is

18 The undertaking also applies during the period of performance of the contract.
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a citizen or is constituted, incorporated, or registered, and operates in conformity with the provisions of the
laws of that country. This criterion shall also apply to the determination of the nationality of proposed
Subcontractors or Suppliers for any part of the Contract including related services.

The materials, equipment, and services to be supplied under the Contract shall have their origin in eligible
source countries as specified in Section 5 [Eligible Countries] of the bidding document and all expenditures
under the Contract will be limited to such materials, equipment, and services. At the Employer’s request, the
Contractor may be required to provide evidence of the origin of materials, equipment, and services.

For purposes of GCC 79.2, “origin” means the place where the materials and equipment are mined, grown,
produced, or manufactured, and from which the services are provided. Materials and equipment are produced
when, through manufacturing, processing, or substantial or major assembling of components, a commercially
recognized product results that differs substantially in its basic characteristics or in purpose or utility from its
components.
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Section 8: Particular Conditions of
Contract

This Particular Conditions of Contract (PCC) complements Section 7 (General Conditions of Contract), specifying
data and contractual requirements linked to the special circumstances of the country, Employer, Project Manager,
sector, overall project, and the Works. The PCC complements the GCC in the same way the Bid Data Sheet
complements the Instructions to Bidders.

The PCC has more detailed terms and conditions, which the Employer will apply in administering the specific
contract. These provisions do not constitute a complete standard set of provisions. Employers should prepare
country- or project-specific provisions for the PCC, and these should be developed into standard provisions.

Whoever drafts the PCC should be thoroughly familiar with the provisions of the GCC and with any specific
requirements of the Contract. Legal advice is recommended when amending provisions or drafting new ones. Note
that clause numbers in the PCC correspond to those in the GCC, but the PCC provisions take precedence over
those in the GCC.
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Particular Conditions of Contract

Except where otherwise indicated, all PCC forms should be filled out by the Employer prior to issuance of the
Bidding Documents. Schedules and reports to be provided by the Employer should be annexed.

A. General

GCC 1.1(d) The financing institution is Asian Development Bank.

GCC 1.1(r) The Employer is Pokhara Metropolitan City, Pokhara Metropolitan City Office, Urban
Resilience and Livability Improvement Project (URLIP), Project Implementation Unit
(PIU), Simalchaur, Kaski, Gandaki Province.

GCC 1.1(w) The Intended Completion Date for the whole of the Works shall be Eighteen (18) Months
from the start date.

GCC 1.1(cc) | The Project Manager is Team Leader, B.N. Consultancy Pvt. Ltd. (Nepal) Joint Venture
Building Design Authority (P) Ltd. (Nepal) and Udaya Consultancy Pvt. Ltd. (Nepal)
(B.N-BDA-UDAYA JV), Kathmandu.

GCC 1.1(ff) | The Site is located at Ward No 27 of Pokhara Metropolitan City, Kaski District of Gandaki
Province

GCC 1.1(ii) | The Start Date shall be Fourteen (14) days from the date of signing of Contract
Agreement.

GCC 1.1(mm) | The Works consist of Construction of Building Works, Pavement Works and Other Civil
Works.

New GCC 1.1 | “Local” means pertaining to, or originating within, the territory of Employer’s Country.

(nn)

“Local Labor” means laborers, workers, or employees (whether unskilled, semi-skilled, or
skilled) who are legally entitled to work under the laws of the Employer’s Country and are
ordinarily residents therein.

“Local Participation” means the engagement of Local Labor and the implementation of other
measures for local job creation and skills development in the performance of the Works, as
specified in the Contract
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GCC2.2 Sectional Completions are: Not Applicable
GCC 2.3(j))  [The following documents also form part of the Contract:
i. Resettlement and Indigenous Peoples Plan (RIPP)
ii. Initial Environmental Examination (IEE) including Environmental Management Plan (EMP)
iii. Environment, Health and Safety Management Plan (EHSMP)
iv. Others as per standard guidelines
GCC 3.1 The language of the contract is English.
The law that applies to the Contract is the law of Nepal.
GCC111 The Project Manager may delegate any of his duties and responsibilities.
GCC14.1 Schedule of other contractors: Not Applicable
GCC19.1 The minimum insurance amounts and deductibles shall be:

a. for loss or damage to the Works, Plant and Materials: 115% of the contract price.

b. for loss or damage to Equipment: Each item of equipment shall be insured befort
mobilizing to the site for a sum equal to 100% of the replacement value of the respective item 0|
Equipment. The insurance shall be in the name of the legal owner;

Deductible: Maximum deductible 1% of sum insured.

C. for loss or damage to property (except the Works, Plant, Materials, and Equipment) it
connection with Contract NPR 1,500,000 for each event with unlimited number of occurrences o

as per standard of Insurance Board.
Deductible: Maximum deductible 1% of sum insured.
(d) for personal injury or death:

of the Contractor’s employees: As per the labor Act of Nepal

(i) of other people: NPR 1,000,000 for 30 persons at a time with unlimited number of
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occurrences.

GCC20.1 Site Investigation Reports are: Not Applicable

New GCC “The Contractor shall prepare the sign board design in accordance with the Works’

21.2 Requirements. The sign board design shall be submitted to the Project Manager for Review. No
physical Works shall commence on Site until the Project Manager has given (or is deemed to
have given) a Notice of No-objection to the sign board design and until the sign board(s) have
been properly installed in the agreed-upon location(s) at the Site.”

GCC 23.1 The Contractor shall not carry out design, but shall be responsible for conducting joint survey
and inspection, and providing any necessary corrections to the design and drawings to the
Employer by employing his own Engineer

GCC26.1 The Site Possession Date(s) shall be: 14 days from the date of signing of Contract
Documents.

GCC29.1 Appointing Authority for the Adjudicator: Nepal Council of Arbitration (NEPCA)

GCC 30.3 The Adjudicator shall be paid by the hour at the rate of: As per approved rates of NEPCA for
Acrbitration/Adjudication.

The Reimbursable expenses are: As per Approved rates of NEPCA.

GCC 30.4 Institution whose arbitration procedures shall be used:

(a) Contracts with foreign contractors:
International arbitration shall be conducted in accordance with the rules of the Singapore
International Arbitration Centre (SIAC).
Avrbitration shall be administered by SIAC.
The place of arbitration shall be: Singapore.

(b) Contracts with domestic contractors:
Avrbitration shall be conducted in accordance with the laws of the Employer's country.
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Avrbitration shall be conducted in accordance with the rules of Nepal Council of Arbitration
(NEPCA).

Avrbitration shall be administered by Nepal Council of Arbitration (NEPCA).

The place of arbitration shall be: Kathmandu, Nepal.

GCC32.1

The Contractor shall not employ any child to perform any work, including work that is
economically exploitative, or is likely to be hazardous to, or to interfere with, the child’s
education, or to be harmful to the child’s health or physical, mental, spiritual, moral, or social
development. “Child” means a child below the statutory minimum age as specified under the

laws of Nepal.

GCC 34.1

The following is added after the last paragraph:

The Contractor shall provide protection and assistance as necessary to ensure non-
discrimination and equal opportunity, including for specific groups such as women, people with
disabilities, Indigenous Peoples, and/or ethnic minorities, migrant workers, and children (of
working age in accordance with Sub-Clause 32.1 [Child Labor]).

GCC 34.2

The following sentence shall apply:
Respectful Work Environment

The Contractor shall ensure that its employees and Subcontractors observe the highest ethical
standards and refrain from any form of bullying, discrimination, misconduct and harassment,
including sexual harassment and shall, at all times, behave in a manner that creates an
environment free of unethical behavior, bullying, misconduct and harassment, including sexual
harassment. The Contractor shall take appropriate action against any employees or
Subcontractors, including suspension or termination of employment or sub-contract, if any form

of unethical or inappropriate behavior is identified.

The Contractor shall conduct training programs for its employees and Subcontractors to raise
awareness on and prevent any form of bullying, discrimination, misconduct and harassment
including sexual harassment, and to promote a respectful work environment. The Contractor
shall keep an up to date record of its employees and Subcontractors who have attended and

completed such training programs and provide such records to the Employer or the Project
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Manager at their first written request.

B. Time Control

GCC 35.1 The Contractor shall submit for approval a Program for the Works within Twenty-Eight (28) days
from the date of the Letter of Acceptance.
GCC 35.3 The period between Program updates is Ninety (90) days.

The amount to be withheld for late submission of an updated Program is NRs. 100,000.00

C. Quality Control

GCC43.1 The Defects Liability Period is: 365 days.
D. Cost Control

New GCC The following is added at the end of Sub-Clause 50.4: NA

50.5

GCC53.1 The currency of the Employer’s country is: Nepalese Rupees (NRs)

GCCH54.1 The Contract is to price adjustment in accordance with

GCC Clause 54, and the following information regarding coefficients “does” apply.
The coefficients and indexes for adjustment of prices in local and foreign currencies shall be as
specified in the Table(s) of Adjustment Data submitted together with the Letter of Bid.

GCC55.1 The proportion of payments retained is: 5%

GCC56.1  [The liquidated damages for the whole of the Works are 0.05% of the final contract price
per day.

The maximum amount of liquidated damages for the whole of the Works is Ten percent (10%o)
of the final Contract Price.

GCC57.1 [[Not applicable]

GCCS58.1 [The Advance Payments shall be 10% of the Contract Price (excluding VAT and
Provisional Sum and Contingencies) and shall be paid to the Contractor in two
installments.

The first installment of 5% shall be paid to the contractor within 28 days upon submission of
acceptable Bank Guarantee for Advance Payment.
The second installment of 5% shall be paid after the mobilization of contractor to the site and
submits acceptable Bank Guarantee for Advance Payment, the insurance policies and Work
Program as required by the Contract and upon the recommendation of Project Manager.
GCC58.3 Repayment of the Advance Payments shall be: 10% from each payment certificate from
each payment certificate

GCCH59.1  The Performance Security amount is amount is Five (5) percent of the Contract Price.

The format of the performance security shall be in the form of a bank guarantee in accordance
with the standard bidding document and shall be issued by a reputable bank or financial institution
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selected by the Contractor. If the institution issuing the security is located outside the Employer’s
country, it shall have a correspondent institution located in the country of the Employer to make
it enforceable

When additional performance security is required due to a seriously unbalanced or front-loaded
or abnormally low bid in accordance with ITB 36 and 37, the Employer should specify the

percentage of the performance security and the terms for its release.

E. Finishing the Contract

GCC 721

The date by which operating and maintenance manuals are required is Not Applicable

The date by which “as built” drawings are required is within 28 days after the Project Manager
issues the certificate of Completion of Works.

GCC72.2

The amount to be withheld for failing to produce “as built” drawings by the date required in
GCC 72.1is NPR 25,00,000.00. This amount will be retained from the final payment certificate
and shall be released after the submission of “as built” drawings.

GCC 73.2(h)

The maximum number of days is: 200 days

GCC 75.1

The percentage to apply to the value of the work not completed, representing the Employer’s

additional cost for completing the Works, is 25 %.
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Part A — Environmental, Health, and Safety (EHS)

Metrics for Progress Reports

Metrics for regular reporting:

a.

Incidents for Nonconformance

(i)

(if)
(iii)

Environmental incidents or nonconformance with contract requirements as defined in EMP, including
contamination, pollution, or damage to ground or water supplies, air, and soil;

Health and safety incidents, accidents, injuries that require treatment, and all fatalities;
Interactions with regulators: identify agency, dates, subjects, outcomes (report the negative if none).

Status of All Permits and Agreements

(i)
(ii)

Work permits: number required, number received, and actions taken for those not received,;
Status of permits and consents:

(a) List areas and facilities with permits required (quarries, asphalt, and batch plants), dates of application,
dates issued (actions to follow up if not issued), dates submitted to resident engineer (or equivalent), and
status of area (waiting for permits, working, abandoned without reclamation, decommissioning plan being
implemented, and others).

(b) List areas with landowner agreements required (borrow and spoil areas, camp sites), dates of agreements,
and dates submitted to resident engineer (or equivalent).

(c) Identify and highlight major activities and environmental and health and safety mitigation measures
undertaken in each area in the reporting period (such as land clearing, provisioning of temporary access,
boundary marking, topsoil salvage, traffic management, decommissioning planning, decommissioning
implementation).

(d) Forquarries: indicate status of relocation and compensation (completed, or details of activities and current
status in the reporting period).

(e) List parts of the Site for which Notice to commence work and confirmation by the Employer as per Sub-
Clause 2.1 [Right of Access to the Site] was received by the Contractor and the other parts of the Site for
which such Notice is pending.

Compliance?®

i)
(ii)

(iii)

Compliance status for conditions of all relevant consents and permits for the Work, including quarries, and
others: statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance;

Compliance status of SSHSMP (as per Sub-Clause 4.8 [Health and Safety Obligations] and SSEMP as per
Sub-Clause 4.18 [Protection of the Environment]): statement of compliance or listing of issues and actions
taken (or to be taken) to reach compliance; and

Other unresolved issues from previous reporting periods related to environmental and social: continued
violations, continued failure of equipment, continued lack of vehicle covers, spills not dealt with, continued
compensation or blasting issues, and others. Cross-reference other sections as needed.

Supervision

(i)

Environmental and Social Supervision

(@) Environmental specialist: number of days worked, areas inspected, number of inspections of each (road
section, work camp, accommodations, quarries, borrow areas, spoil areas, swamps, forest crossings, and

19 For projects categorized as Category C for environment for which no EMP has been prepared, item (ii) should be
deleted.
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e.

g.

others), highlights of activities and findings (including violations of environmental requirements/best
practices, actions taken), and reports to environmental specialist, construction, and site management;

(b) Social Specialist and Community liaison person(s): number of days worked (hours community center is
open), number of people met, highlights of activities (issues raised, and others), and reports to specialist,
construction, and site management.

(i) Health and Safety Supervision

(a) Health and Safety specialist: number of days worked, number of full and partial inspections, and reports
to construction and project management;

(b) Number of workers, work hours, metric of personal protection equipment (PPE) use (percentage of
workers with full PPE, partial, and others), worker violations observed (by type of violation, PPE or
otherwise), warnings given, repeat warnings given, and follow-up actions taken (if any);

(c) Number of partial and full site inspections (by area: road section, work camp, accommodations, quarries,
borrow areas, spoil areas, work site, clinic, HIV/AIDS center, community centers, and others), highlights
of activities (including violations of environmental, health and safety and social requirements observed,
actions taken), and reports to health and safety specialist, construction, and site management.

Worker Accommodations

() Number of expats housed in accommodations and number of locals;

(ii) Date of last inspection and highlights of inspection including status of accommodations’ compliance with
national and local laws and good practice, including sanitation, space, and others; and

(iii) Actions taken to recommend or require improved conditions, or to improve conditions.
Training
()  Number of new workers, number receiving induction training, and dates of induction training;

(i)  Number and dates of toolbox talks, number of workers receiving training related to Environmental, Health,
and Safety (EHS);

(iif) Number and dates of communicable diseases (including sexually transmitted diseases [STDs]) sensitization
and/or training, number of workers receiving training (in the reporting period and in the past), and same
questions for gender sensitization and flag person training; and

(iv) Number and date of EHS-related prevention sensitization and/or training events, including number of workers
receiving training on EHS Code of Conduct for Contractor’s Personnel (in the reporting period and in the past),
and others.

Grievances

List of EHS-related grievances: grievances from affected communities and Worker grievances as recorded in the
Contractor’s grievance redress mechanism; traffic, road safety, and vehicles and equipment (health and safety or
safeguard or environmental specialist needs to provide these requirements):

() Traffic and road safety incidents and accidents involving project vehicles and equipment: provide date,
location, damage, cause, follow-up;

(i) Traffic and road safety incidents and accidents involving nonproject vehicles or property (also reported under
immediate metrics): provide date, location, damage, cause, and follow-up; and

Overall condition of vehicles or equipment (subjective judgment by environmental specialist and social
specialist); nonroutine repairs and maintenance needed to improve safety and/or environmental and social
performance (to control smoke, and others).Mitigations and Issues (what has been done):

(i)  Environmental Mitigations

(@) Dust: number of working bowsers, number of watering per day, number of complaints, warnings given
by environmentalist, actions taken to resolve; highlights of quarry dust control (covers, sprays,
operational status); percentage of rock and spoil lorries with covers, and actions taken for uncovered
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0)

vehicles;

Erosion control: controls implemented by location, status of water crossings, environmentalist
inspections and results, actions taken to resolve issues, and emergency repairs needed to control erosion
or sedimentation;

Quarries, borrow areas, spoil areas, asphalt plants, batch plants: identify major activities undertaken in
the reporting period at each, and highlights of environmental protection—Iland clearing, boundary
marking, topsoil salvage, traffic management, decommissioning planning, and decommissioning
implementation;

Blasting: number of blasts (and locations), status of implementation of blasting plan (including notices,
evacuations, and others), and incidents of off-site damage or complaints (cross-reference other sections
as needed);

Spill clean-ups, if any: material spilled, location, amount, actions taken, and disposal (report all spills that
result in water or soil contamination;

Waste management: types and quantities generated and managed, including amount taken off-site (and
by whom) or reused, recycled, or disposed on-site;

Details of tree plantings and other mitigations required undertaken in the reporting period;
Details of water and swamp protection mitigations required undertaken in the reporting period;

The Contractor shall identify and report on any special or temporary right of way and any additional
facility that have temporary and/or permanent impacts on affected persons’ assets, access to assets, and/or
livelihoods (income sources). It shall put in place corresponding mitigation measures, and implement
them;

Restoration of the environment due to damage caused by the construction activities

(i) Health and Safety Mitigations

(@)
(b)
(©
(d)
(€)

Occupational Health and Safety (OHS): Implement OHS Plan; provide and enforce PPE use; conduct
safety inspections and toolbox talks.

compliance status of labor management plan and prevention, mitigation, and response measures:
statement of compliance or listing of issues and actions taken (or to be taken) to reach compliance.

Establish systems to monitor their own employment practices and the practices of any appointed sub-
contractors.

Workforce Management: Ensure all workers have valid contracts, are registered, and receive induction
on EHS code of conduct and grievance mechanism.

Worker Accommodation and Welfare: Maintain compliant, gender-segregated, and hygienic
accommodation with clean water, sanitation, and waste systems.

Grievance Mechanism: Maintain and publicize Contractor’s personnel grievance mechanism and
grievance mechanism for the project; ensure anonymity and timely resolution of worker grievances.

Training and Capacity Building: Conduct training on OHS, labour rights, and respectful workplace
behaviour.

Contractor and Subcontractor Compliance: monitor contractors for compliance with labor, OHS, and
welfare standards.

Child and Forced Labor Prevention: Screen workforce; monitor supply chain; remediate any violations
immediately.

Details of hazard prevention and control mitigations required undertaken in the reporting period.
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Section 9: Contract Forms

This section contains forms which will be used to execute the Contract or,, once completed, will form part of the
Contract, as applicable. The forms for Performance Security and Advance Payment Security, when required, shall
only be completed by the successful Bidder after contract award.

Table of Forms

Notice of Intention for AWard 0f CONLIACT...........coccveriiiiie i 167
Letter OF ACCEPIANCE .....cviiitiiic ettt et e st e et e e besbeeseesbeaaeesresteetesreereentens 168
Beneficial Ownership DiSCIOSUIE FOIMM ........cccoviiiiiieiiiicie et nne s 170
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AdVANCE PAYMENT SECUMLY ...vviviiiiiic ettt ettt st s be e be e sresbeeneesreereentens 174
Environmental, Health, and Safety Code of Conduct ...........cccccveveiiiic i, 175
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Notice of Intention for Award of Contract?°

[on letterhead paper of the Employer]
[date of notification]

To: [name of the Bidder]

Attention: [insert name of the Bidder’s authorized representative]

Address: [insert address of the Bidder’s authorized representative]

Telephone and/or Fax numbers: [insert telephone and/or fax numbers of the Bidder’s authorized representative]
Email Address: [insert email address of the Bidder s authorized representative]

This is to notify you of our intention to award the contract [insert name of the contract and identification number, as given in the Bid Data
Sheet]. You have [insert number of days as specified in ITB 44.1 of the BDS] days from the date of this notification to (i) request for a
debriefing in relation to the evaluation of your Bid; and/or (ii) submit a bidding-related complaint in relation to the intention
for award of contract, in accordance with the procedures specified in ITB 48.1.

The summary of the evaluation is as follows:

1. List of Bidders

Name of Bidder Bid Price as Read Out at Opening Evaluated Bid Price

2. Reason/s Why Your Bid Was Unsuccessful

3. The Successful Bidder

Name of Bidder

Address

Accepted Contract Amount

Duration of Contract

Scope of the Contract Awarded
Amount Performance Security Required

Authorized SIgNAature: ..........o.iiiii e
Name and Title of Signatory: ........o.vriiiiriitiiei e
NAME OF AZENCY: ottt et e e e

The Employer should send this notification simultaneously to each Bidder that submitted a bid. Notice of Intention
for Award of Contract shall only be included if standstill provision is applicable in accordance with ITB 44.1.

20 This form shall be used only if standstill period is applicable as per BDS 44
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Invitation to Finalization of the Draft Contract
Before Notification of Award

[on letterhead paper of the Employer]

[date]

To: [Name and address of the bidder]
Subject:
Contract No. [please specify]

This is to notify you that your Bid dated [date] for execution of the [name of the contract and identification number, as
given in the Bid Data Sheet] is hereby found as the Most Advantageous Bid by our Agency.

You are hereby invited to discussions to finalize the draft contract, through /...enter means of discussions, such as in-

person meetings, venue, or electronic correspondence....]. The discussions on the finalization of the draft contract will
include the topics given in the Attachment to this Invitation.

Authorized Signature: ............oooiiiiiiii
Name and Title of Signatory: ...,
Name of AQENCY: ..o

Attachment: Topics to be discussed during finalization of the draft contract.
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Letter of Acceptance

[on letterhead paper of the Employer]

[date]
To: [name and address of the contractor]

Subject: Contract No. [please specify]

This is to notify you that your Bid dated [date] for execution of the [name of the contract and identification number, as given
in the Bid Data Sheet ] for the Accepted Contract Amount in the equivalent of [amount in words and figures and name of
currency] as corrected and modified in accordance with the Instructions to Bidders, is hereby accepted by our Agency.
You are requested to furnish the Performance Security within 28 days in accordance with the Conditions of Contract
and any additional security required as a result of the evaluation of your bid, using for that purpose the Performance
Security Form included in Section 9 (Contract Forms) of the Bidding Document.

[Choose one of the following statements:]

We accept that [insert the name of adjudicator proposed by the bidder] be appointed as the Adjudicator.

[or]

We do not accept that [insert the name of the adjudicator proposed by the bidder] be appointed as the Adjudicator, and

by sending a copy of this Letter of Acceptance to [insert name of the appointing authority], the Appointing Authority,
we are hereby requesting such Authority to appoint the Adjudicator in accordance with GCC 29.1.

AULhOFIZEd SIGNATUIE: ..o
Name and Title Of SIgNAtOrY: .......ccoerrriiiinrree s

NAME OF AGENCY: ottt

Attachment: Draft Contract
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Beneficial Ownership Disclosure Form

NOTE

NOTE TO BIDDERS:
This Beneficial Ownership Disclosure Form (“Form’) is to be completed by the successful Bidder. In case of joint venture,
the Bidder must submit a separate Form for each member. The beneficial ownership information to be submitted in this
Form shall be current as of the date of its submission.
For the purposes of this Form, a Beneficial Owner of a Bidder is any natural person who ultimately owns or controls the
Bidder by meeting one or more of the following conditions:

e directly or indirectly holding 25% or more of the shares

e directly or indirectly holding 25% or more of the voting rights

e directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of

the Bidder.

Contract No. [please specify]

To: [insert complete name of Employer]

In response to your request in the Letter of Acceptance dated [insert date of letter of Acceptance] to furnish additional
information on beneficial ownership: [select one option as applicable and delete the options that are not applicable]

(i) we hereby provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial
Owner

Directly or indirectly
holding 25% or more of

Directly or indirectly
holding 25 % or more

Directly or indirectly having the
right to appoint a majority of the

the shares of the Voting Rights board of the directors or an
(Yes/ No) (Yes / No) equivalent governing body of
the Bidder
(Yes/No)
[include full name (last,
middle, first),
nationality, country of
residence]

OR

(if) We declare that there is no Beneficial Owner meeting one or more of the following conditions:
o directly or indirectly holding 25% or more of the shares
o directly or indirectly holding 25% or more of the voting rights
o directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing
body of the Bidder

OR

(iii) We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions.
[If this option is selected, the Bidder shall provide explanation on why it is unable to identify any Beneficial Owner]
o directly or indirectly holding 25% or more of the shares
o directly or indirectly holding 25% or more of the voting rights
o directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing
body of the Bidder]”

Name of the Bidder: *[insert complete name of the Bidder]
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Name of the person duly authorized to sign the Bid on behalf of the Bidder: **[insert complete hame of person
duly authorized to sign the Bid]

Title of the person signing the Bid: [insert complete title of the person signing the Bid]

Signature of the person named above: [insert signature of person whose name and capacity are shown above]

Date signed [insert date of signing] day of [insert month], [insert year]

* In the case of the Bid submitted by a Joint Venture specify the name of the Joint Venture as Bidder. In the event that
the Bidder is a joint venture, each reference to “Bidder” in the Beneficial Ownership Disclosure Form (including this
Introduction thereto) shall be read to refer to the joint venture member.

** Person signing the Bid shall have the power of attorney given by the Bidder. The power of attorney shall be attached
with the Bid Schedules.
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Contract Agreement

THIS AGREEMENT made the [date] day of [month], [year], between [name of the Employer] (hereinafter “the
Employer”), of the one part, and [name of the contractor] (hereinafter “the Contractor”), of the other part:

WHEREAS the Employer desires that the Works known as [name of the contract] should be executed by the
Contractor, and has accepted a Bid by the Contractor for the execution and completion of these Works and the
remedying of any defects therein,

The Employer and the Contractor agree as follows:

1.

In this Contract Agreement, words and expressions shall have the same meanings as are respectively assigned to
them in the Contract documents referred to.

The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Contract Agreement shall be interpreted in the following order of priority and shall prevail over all other Contract
documents.

a) Letter of Acceptance,

b) Letter of Technical Bid,

c) Letter of Price Bid,

(

(

(

(d)  Addenda Nos. [insert addenda number if any]21

(e) Particular Conditions of Contract, including attachments

(f) List of Eligible Countries that was specified in Section 5 of the bidding document,

(9) General Conditions of Contract,

(h) Specifications,

(i) Drawings,

() Completed Activity Schedules or Bill of Quantities, and

(k) Environmental, Health, and Safety Code of Conduct for Contractor’s Personnel;

()  Environmental, Health, and Safety Management Plan (ESMP) and other EHS assessment and
management documents [list the documents here, if applicable];

(m) any other documents shall be added here.??
In consideration of the payments to be made by the Employer to the Contractor as indicated in this Agreement, the

Contractor hereby covenants with the Employer to execute the Works and to remedy defects therein in conformity
in all respects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying of defects therein, the Contract Price or such other sum as may become payable under
the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Contract Agreement to be executed in accordance with
the laws of [name of the borrowing country] on the day, month, and year indicated above.

Signed by Signed by

for and on behalf of the Employer for and on behalf the Contractor

in the presence of in the presence of

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date

21 Information contained in the addenda and or addendum should preferably be included in the contract documents to avoid

potential ambiguities during contract implementation. If however, unavoidable priority should be decided depending on the
nature of information provided in the addenda/addendum.

22 Tables of Adjustment Data may be added if the contract provides for price adjustment (see GCC 54.1).
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Performance Security

[Bank’s name and address of issuing branch or office]??

Beneficiary: ..... [Name and address of the Employer]
Date: .
Performance  Guarantee  NO.. et

We have been informed that [name of the contractor] (hereinafter called “the Contractor”) has entered into Contract
No. [reference number of the contract] dated [date] with you, for the execution of [name of contract and brief description of
works] (hereinafter called “the Contract”).

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum or sums not
exceeding in total an amount of [name of the currency and amount in words]?* [amount in figures] such sum being payable
in the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of your first
demand in writing accompanied by a written statement stating that the Contractor is in breach of its obligation(s)
under the Contract, without your needing to prove or to show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the [date] day of [month], [year],%° and any demand for payment under it must
be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC Publication
No. 758, except that the supporting statement under Article 15(a) is hereby excluded.

[Signature(s) and seal of bank (where appropriate)]

If the bank issuing performance security is located outside the Employer’s country, it shall be counter-guaranteed
or encashable by a bank in the Employer’s country.

23 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

24 The guarantor shall insert an amount representing the percentage of the contract price specified in the contract and
denominated either in the currency(ies) of the contract or in any freely convertible currency acceptable to the employer. If the
bank issuing the performance security is located outside the country of the Employer, it shall have a correspondent financial
institution located in the country of the Employer.

25 Insert the date 28 days after the expected defect liability period. The Employer should note that in the event of an extension
of the time for completion of the contract, the employer would need to request an extension of this guarantee from the
guarantor. Such request must be in writing and must be made prior to the expiration date established in the guarantee. In
preparing this guarantee, the employer might consider adding the following text to the form, at the end of the penultimate
paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in
response to the Employer’s written request for such extension, such request to be presented to the Guarantor before the
expiry of the guarantee.”

26 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph
(ii) of Sub-article 20(a) is hereby excluded” as appropriate.
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Advance Payment Security

[Bank’s name and address of issuing branch or office]?’

Beneficiary: ......coccoovviienensieene e [Name and address of the employer]
Date:
Advance Payment Guarantee NO.: .o essessens

We have been informed that [name of the contractor] (hereinafter called “the Contractor’) has entered into Contract No. [reference
number of the contract] dated [date] with you, for the execution of [name of contract and brief description of works] (hereinafter
called “the Contract”™).

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum [name of the
currency and amount in words]?® [amount in figures] is to be made against an advance payment guarantee.

At the request of the Contractor, we [name of the bank] hereby irrevocably undertake to pay you any sum or sums not exceeding
in total an amount of [name of the currency and amount in words]?® [amount in figures] upon receipt by us of your first demand in
writing accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract because
the Contractor:

(a) used the advance payment for purposes other than the costs of mobilization and cash flow support in
respect of the Works; or

(b) has failed to repay the advance payment when it has become due and payable in accordance with the
conditions of the Contract, specifying the amount payable by the Contractor.

It is a condition for any claim and payment under this guarantee to be made that the advance payment referred to above must
have been received by the Contractor on its account number [contractor’s account number] at [name and address of the bank].

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment repaid by the
Contractor as indicated in copies of interim statements or payment certificates which shall be presented to us. This guarantee
shall expire, at the latest, upon our receipt of a copy of the interim payment certificate indicating that eighty percent (80%) of
the Contract Price has been certified for payment, or on the [date] day of [month], [year],%° whichever is earlier. Consequently,
any demand for payment under this guarantee must be received by us at this office on or before that date.

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revisions, ICC Publication No. 758,
except that the supporting statement under Article 15(a) is hereby excluded.

Signature(s) and seal of bank (where appropriate)

If the bank issuing advance payment security is located outside the Employer’s country, it shall be counter-guaranteed or
encashable by a bank in the Employer’s country.

27 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.

28 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies)
of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the employer.

29 The guarantor shall insert an amount representing the amount of the advance payment denominated either in the currency(ies)
of the advance payment as specified in the Contract, or in any freely convertible currency acceptable to the employer.

30 Insert the expected expiration date of the time for completion. The employer should note that in the event of an extension of
the time for completion of the contract, the employer would need to request an extension of this guarantee from the guarantor.
Such request must be in writing and must be made prior to the expiration date established in the guarantee. In preparing this
guarantee, the employer might consider adding the following text to the form, at the end of the penultimate paragraph: “The
Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [6 months] [1 year], in response to the
Employer’s written request for such extension, such request to be presented to the Guarantor before the expiry of the guarantee.”
31 Or the employer may use “Uniform Rules for Demand Guarantees (URDG), ICC Publication No. 458, except that subparagraph
(i) of Sub-article 20(a) is hereby excluded” as appropriate.
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Environmental, Health, and Safety Code of Conduct

Environmental, Health, and Safety Code of Conduct for Contractor’s Personnel Form

ENVIRONMENTAL, HEALTH, AND SAFETY
CODE OF CONDUCT FOR CONTRACTOR’S PERSONNEL

We are the Contractor, [enter name of Contractor]. We have signed a contract with [enter name of Employer] for [enter description
of the Works]. These Works will be carried out at [enter the Site and other locations where the Works will be carried out]. Our
contract requires us to implement measures to address environmental, health, and safety (EHS) risks related to the Works.

This EHS Code of Conduct is part of our measures to deal with environmental, health, and safety risks related to the
Works as contained in the Environmental, Health, and Safety Management Plan (EHSMP) and other relevant project
documents. It applies to all our staff, laborers, and other employees at the Works Site or other places where the Works
are being carried out. It also applies to the personnel of each subcontractor and any other personnel assisting us in the
execution of the Works. All such persons are referred to as “Contractor’s Personnel” and are subject to this EHS Code
of Conduct.

This EHS Code of Conduct identifies the behavior that we require from all Contractor’s Personnel.

Our workplace is an environment where unsafe, offensive, abusive, or violent behavior will not be tolerated and where
all persons should feel comfortable raising issues or concerns without fear of retaliation.

REQUIRED CONDUCT
Contractor’s Personnel shall:

1. carry out its duties competently and diligently;

2. comply with this EHS Code of Conduct and all applicable laws, regulations, and other requirements, including
requirements to protect the health, safety, and well-being of other Contractor’s Personnel and any other person;
3. maintain a safe working environment, including by:

(a) ensuring that workplaces, machinery, equipment, and processes under each person’s control are safe and
without risk to health;

(b) wearing required personal protective equipment;

(c) using appropriate measures relating to chemical, physical, and biological substances and agents; and (d)
following applicable emergency operating procedures;

4. report work situations that it believes are not safe or healthy and remove itself from a work situation that it
reasonably believes presents an imminent and serious danger to its life or health;

5. treat other people with respect and not discriminate against specific groups such as women, people with
disabilities, migrant workers, or children;

6. report violations of this EHS Code of Conduct; and

7. not retaliate against any person who reports violations of this EHS Code of Conduct, whether to us or the
Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the project’s Grievance
Redress Mechanism.

RAISING CONCERNS

If any person observes behavior that it believes may represent a violation of this EHS Code of Conduct, or that otherwise
concerns it, it should raise the issue promptly. This can be done by calling [insert number] to reach the Contractor’s hotline
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(if any) and leave a message.

The person’s identity will be kept confidential, unless reporting of allegations is mandated by the country law.
Anonymous complaints or allegations may also be submitted and will be given all due and appropriate consideration. We
take seriously all reports of possible misconduct and will investigate and take appropriate action. We will provide warm
referrals to service providers that may help support the person who experienced the alleged incident, as appropriate.

CONSEQUENCES OF VIOLATING THE ENVIRONMENTAL, HEALTH, AND SAFETY CODE OF
CONDUCT

Any violation of this EHS Code of Conduct by Contractor’s Personnel may result in serious consequences, up to and
including termination of the employment and/or engagement contract and possible referral to legal authorities.

FOR CONTRACTOR’S PERSONNEL:

I have received a copy of this EHS Code of Conduct written in a language that I comprehend. | understand that if | have
any questions about this EHS Code of Conduct, | can contact [enter name of Contractor’s contact person(s) with relevant
experience] requesting an explanation.

Name of Contractor’s Personnel: [insert name]
ST TS Date: [day

MONEN YEAIT: +vtittiteteete ettt sttt sttt sttt b et e b et et e st e st et e e st et e s b st et e e be st e b e s b st e b e e be e ebesbenesbesbe e enennas

Countersignature of authorized representative of the Contractor:
Y10 0 L] =SOSR PR SSRRR RS PPRPRN Date: [day

00To AT IR Ul PPN

NOTE TO THE BIDDER

The minimum content of the Environmental, Health, and Safety (EHS) Code of Conduct form as set out by the Employer shall
not be substantially modified. However, the Bidder may add requirements as appropriate, including to take into account
Contract-specific issues/risks.
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Procurement of Works: Small Contracts
Standard Bidding Document (1S2E)

This Standard Bidding Document includes guidance to borrowers on how to prepare a bidding document for unit price
or lump sum types of small works contracts that incorporate postqualification, and how to evaluate bids and award
contracts based on the Asian Development Bank’s Standard Bidding Document for the Procurement of Works, Small
Contracts.

It is applicable to projects governed by the Procurement Directive for ADB Borrowers: Goods, Works, Nonconsulting
and Consulting Services (2026, as amended from time to time).

ASIAN DEVELOPMENT BANK
6 ADB Avenue,

Mandaluyong City 1550

Metro Manila, Philippines
www.adb.org
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