



# Pokhara Metropolitan City

## Office of Municipal Executive

Newroad, Pokhara  
Gandaki Province, Nepal



### NOTICE OF INTENT

Date of Publication 2080/10/22 (5<sup>th</sup> February 2024)

For the provision on sub clauses 27.2 and 27.3 of Public Procurement Act 2063, this is notifying to all Bidders who submitted their bids for the contract as per the IFB Notice published on different dates on National Daily, that the following mentioned lowest evaluated substantial responsive bidder is intended to award the Contract.

SN	Name of Project	IFB No	Name of Successful Bidders	Bid Amount (Excluding VAT& PS), NRs	IFB Notice Publication dates
1	Upgrading drain from gharelu chowk to phirkey khola and foottrack construction (Contract ID: 38/PMC/NCB/W/080-81)	17.1/PMC/080-81	Level One Construction, Pokhara	32,16,242.75	20 December, 2023
2	Upgrading of Miteri Road, PMC - 32 (Contract ID: 40/PMC/NCB/W/080-81)	17.3/PMC/080-81	Arghaun Developers, Pokhara	26,41,672.40	20 December, 2023
3	Upgrading of Lameaahal Khahare Khola Road (Contract ID :41/PMC/NCB/W/080-81)	17.4/PMC/080-81	TBR Construction, Pokhara	19,26,618.50	20 December, 2023
4	Construction of Sahari Swasthe Kendra, PMC - 12 (Contract ID :42/PMC/NCB/W/080-81)	17.5/PMC/080-81	Binu Construction, Pokhara	18,94,941.80	20 December, 2023
5	Upgrading of Majuwa Road, PMC - 32 (Contract ID: 45/PMC/NCB/W/080-81)	18.1/PMC/080-81	Rana Construction, Pokhara	35,73,960.00	24 December, 2023

Chief Administrative Officer