

Pokhara Metropolitan City

Office of Municipal Executive

Newroad, Pokhara

Gandaki Province, Nepal



NOTICE OF INTENT OF ACCEPTANCE

Date of Publication 2080/10/29 (12th Feb 2024)

For the provision on sub clauses 27.2 and 27.3 of Public Procurement Act 2063, this is notifying to all Bidders who submitted their bids for different as mentioned contracts as per the IFB Notice published on National Daily Newspaper that the following mentioned lowest evaluated substantial responsive bidder is intended to award the Contract.

S.N.	Name of Project	Contract Identification No/ IFB No	Name of Successful Bidders	Bid Amount (Excluding VAT& PS), NRs	IFB Notice Publication dates
1.	Upgrading of Shanti Namuna Marga, PMC-32	Contract ID: 46/PMC/NCB/W/080-81 IFB No: 18.2/PMC/080-081	Rana Construction, Pokhara	36,37,800.00	24 th Dec 2023
2.	Upgrading of Road from Lameaahal, Prithivi Highway, Pipalbot Chautara to SWM Area, PMC-32	Contract ID: 47/PMC/NCB/W/080-81 IFB No: 18.3/PMC/080-081	TBR Construction, Pokhara	40,37,744.00	24 th Dec 2023
3.	Upgrading of Bishwokarma Tole Road, PMC-32	Contract ID: 48/PMC/NCB/W/080-81 IFB No: 18.4/PMC/080-081	Rana Construction, Pokhara	20,26,992.00	24 th Dec 2023
4.	Upgrading of Bhatkeko Chauki Road (North to South), PMC-32	Contract ID: 49/PMC/NCB/W/080-81 IFB No: 18.5/PMC/080-081	TBR Construction, Pokhara	20,50,894.00	24 th Dec 2023
5.	Upgrading of Myadeli Tole Road, PMC-32	Contract ID: 50/PMC/NCB/W/080-81 IFB No: 18.6/PMC/080-081	Rana Construction, Pokhara	18,88,608.00	24 th Dec 2023
6.	Road Marking, Signage and Signaling Works at Different Roads within PMC	Contract ID: 53/PMC/NCB/W/080-81 IFB No: 18.9/PMC/080-081	Makwanpurpur Construction Company Pvt. Ltd., Hetauda	52,59,395.00	24 th Dec 2023
7.	Upgrading of Road from Ekanabeko Bannau to Jholunge Pul, PMC-32	Contract ID: 55/PMC/NCB/W/080-81 IFB No: 18.11/PMC/080-081	TBR Construction, Pokhara	26,35,664.00	24 th Dec 2023

Chief Administrative Officer