

Pokhara Metropolitan City Office of Municipal Executive Newroad, Kaski Gandaki Province, Nepal

NOTICE OF INTENT OF ACCEPTANCE

Date of Publication 2076/01/24 (May 7, 2019)

For the provision on sub clauses 27.2 and 27.3 of public Procurement Act 2063, this is notify to all Bidders who submitted their bids/ sealed quotations for the contracts as per the IFB Notice published on different dates on different National Daily, that the following mentioned Lowest evaluated substantial responsive bidders are intended to award the Contract.

SN	Name of Project	Contract Identification No	Name of Successful Bidders	Bid Amount (Excluding VAT), NRs	IFB Notice Publication dates
1.	Upgrading Of Baidam-Pame- Panchase (khapaudi culvert- Bhakunde danda Ch 0+000- 0+1250)PMC-18	122/PMC/NCB/W/075-76 (IFB No: 50.3/PMC/075-76)	Chandra Bishnu Construction,PMC- 4,9856066447	11,456,645.00	March 28, 2019
2.	C Upgrading Of Baidam-Pame- Panchase (Bhakunde danda- Chankapur Ch 0+1250- 0+2250)PMC-18	123/PMC/NCB/W/075-76 (IFB No: 50.4/PMC/075-76)	Chandra Bishnu Construction,PMC- 4,9856066447	11,670,442.00	March 28, 2019
3.	Upgrading Of Baidam-Pame- Panchase (Chankapur Pame- BazarCh 0+2250-0+3415)PMC- 18,24	124/PMC/NCB/W/075- 76(IFB No: 50.5/PMC/075- 76)	Chandra Bishnu Construction,PMC- 4,9856066447	11,676,949.80	March 28, 2019
4.	Upgrading of Baidam-Pame - Ghatchhina-Sidane-Panchase Road (12+000-18+000)	127/PMC/NCB/W/075-76 (IFB No: 51.1/PMC/075-76)	Kailash Parbat Nirman Sewa,Pokhara -10	62,43,382.00	March 29, 2019
5.	Upgrading of Baidam-Pame - Ghatchhina-Sidane-Panchase Road (18+000-23+000)	128/PMC/NCB/W/075-76 (IFB No: 51.2/PMC/075-76)	KD construction PMC-5	87,86,245.00	March 29, 2019

Chief Administrative Officer