



# Pokhara Metropolitan City

## Office of Municipal Executive

Newroad, Pokhara  
Gandaki Province, Nepal



### NOTICE OF INTENT

Date of Publication 2080/11/14 (26<sup>th</sup> February, 2024)

For the provision on sub clauses 27.2 and 27.3 of Public Procurement Act 2063, this is notifying to all Bidders who submitted their bids for the contract as per the IFB Notice published on different dates on National Daily, that the following mentioned lowest evaluated substantial responsive bidder is intended to award the Contract.

SN	Name of Project	IFB No	Name of Successful Bidders	Bid Amount (Excluding VAT& PS), NRs	IFB Notice Publication dates
1	Construction of Ward Office Building of Ward no 20, PMC – 20 (Contract ID: 30/PMC/NCB/W/Bu/080-81)	14.2/PMC/080-81	SKR/Soyam JV, Lalitpur	3,05,23,825.90	12 December 2023
2	Management of Drain at Barha Khola, Ryalechaur, PMC – 20 (Contract ID: 63/PMC/NCB/W/080-81)	22.1/PMC/080-81	Sarva Consultancy and Construction, Pokhara	30,94,710.10	18 January 2024
3	Upgrading of Purano Bazar Nagarpalika Drain and Road, PMC – 30 (Contract ID: 65/PMC/NCB/W/080-81)	22.3/PMC/080-81	Sholka Construction and Suppliers, Kathmandu	31,28,556.90	18 January 2024
4	Construction of Foottrack from Barahi Mandir to Bindawasini, PMC – 05 (Contract ID: 57/PMC/NCB/W/080-81)	21.1/PMC/080-81	Modern Construction, Pokhara	28,86,463.00	5 January 2024

\_\_\_\_\_  
Chief Administrative Officer